



CAPITAL PROGRAM SERVICES
5750 ALMADEN EXPRESSWAY
SAN JOSE, CA 95118-3686
TELEPHONE (408) 630-3004
FACSIMILE (408) 979-5631
www.valleywater.org
scvwdplanroom@valleywater.org

*Notification of this Addendum is transmitted via email to all firms on the current RFQ Participant List.
This Addendum is posted on the District website at
<http://www.valleywater.org/design-build.aspx>.*

March 17, 2016

ADDENDUM NO. 5
TO THE REQUEST FOR QUALIFICATIONS FOR PROGRESSIVE DESIGN-BUILD SERVICES
FOR PURIFIED WATER PIPELINE PROJECT

Project No. 91384001

Notice is hereby given that the following revisions, additions, and/or deletions are hereby made of, and incorporated into, the Request for Qualifications (RFQ) for Progressive Design-Build Services for Purified Water Pipeline Project (PROJECT).

REQUEST FOR QUALIFICATIONS Cover sheet

REPLACE "April 1, 2016" with "April 15, 2016"

SECTION 4.3 Procurement Schedule

REPLACE Procurement Schedule with the table below:

Following is the procurement schedule for the RFQ process and anticipated milestones for the RFP process and subsequent steps.

Item No.	Activity	Latest Date
1	Issuance of RFQ	January 15, 2016
2	RFQ Pre-Submittal Conference	February 11, 2016 at 10 a.m.
3	Deadline to submit questions and requests for clarification	February 22, 2016 March 14, 2016
4	Last day for DISTRICT to issue addenda	February 29, 2016 March 21, 2016 March 24, 2016

Item No.	Activity	Latest Date
5	Deadline to submit completed SOQ	March 11, 2016 at 2:00 p.m. April 1, 2016 at 2:00 p.m. April 15, 2016 at 2:00pm
6	DISTRICT notifies Respondents if they have made the shortlist ("proposed shortlist")	April 18, 2016 May 9, 2016 May 23, 2016
7	Deadline to appeal DISTRICT's evaluation results	April 27, 2016 May 18, 2016 June 1, 2016
8	Appeal hearing conducted by DISTRICT	May 6, 2016 May 27, 2016 June 10, 2016
9	DISTRICT issues appeal decision(s) and final shortlist of Respondents	May 16, 2016 June 13, 2016 June 30, 2016
10	DISTRICT conducts Pre-RFP Workshop with shortlisted Respondents	Week of June 6, 2016 Week of July 11, 2016 Week of July 25, 2016
11	Issuance of RFP	June/July 2016 July/August 2016 August/September 2016
12	DISTRICT selection of project delivery method and Stage 1 counterparty(ies)	December 2016 February/March 2017

ATTACHMENT E PART VI: KEY PERSONNEL EXPERIENCE Section B. RESUMES AND KEY PERSONNEL PROJECT DATA SHEETS

DELETE the sentence in the second paragraph on page 84 that reads "Also provide one (1) ... all other remaining Key Personnel."

GENERAL QUESTIONS AND RESPONSES

QUESTION 11:

NOT USED

RESPONSE 11:

NOT USED

QUESTION 12:

Attachment E – Part VII Financial Capability Evaluation Template – The Return on Investment calculation in lines 42 and 43 does not appear to be calculating based on net income/(total long term debt + equity) as indicated in the description. Will the District please review to see if the build-in spreadsheet formulas for this line item need to be corrected and issue a new template if needed?

RESPONSE 12:

Referenced formulas in line 43 of the Financial Capability Evaluation Template spreadsheet have been corrected, and a revised spreadsheet (Ver. A dated 3/15/16) has been posted on the DISTRICT's website <http://valleywater.org/design-build.aspx>.

QUESTION 13:

1. Will the DISTRICT's traditional SBE program be implemented for this project?
2. On page 84 of the RFP in the second paragraph the RFP asks to "provide one (1) Key Personnel Project Data Sheet each for all other remaining Key Personnel." To clarify, does this mean that each Key Personnel should submit 4 Project Data Sheets? Or that each additional person (non-Key Personnel) listed on our organization chart is to provide 1 Key Personnel Project Data Sheet?
3. May we be permitted to use the Santa Valley Water District logo and select images from the DISTRICT's website in our proposal and tentative interview materials?
4. Does the DISTRICT have a preferred alignment?


RESPONSE 13:

1. A variation of the Districts SBE program will be implemented for this project. Additional information will be provided during the RFP process.
2. Refer to the deletion in this ADDENDUM NO. 5 of the text on page 84 of ATTACHMENT E PART VI: KEY PERSONNEL EXPERIENCE Section B. RESUMES AND KEY PERSONNEL PROJECT DATA SHEETS included in this ADDENDUM NO. 5 that reads "Also provide one (1) ... all other remaining Key Personnel."
3. Yes.
4. The District continues to investigate pipeline alignment alternatives, and did not yet identify a preferred alignment.

GENERAL NOTES**NOTE 1:**

ADDENDUM No. 2, ADDENDUM No.4, and ADDENDUM No.5 ATTACHMENT E STATEMENT OF QUALIFICATIONS FORMS. For ease of use by prospective Respondents, a new version (Ver.B dated 3/17/16) of the MS WORD file of this ATTACHMENT E, incorporating all of these edits, has been posted on the District's website <http://www.valleywater.org/Design-Build.aspx>.

THIS ADDENDUM NO. 5, WHICH CONTAINS 4 PAGES, IS ATTACHED TO AND IS A PART OF THE RFQ FOR PROGRESSIVE DESIGN-BUILD SERVICES FOR THIS PROJECT.



Katherine Owen, P.E.
Deputy Operating Officer
Water Utility Capital Division

Date: 3/17/2016