



**REVISED BID FORM NO. 1 (REV. 1)
Proposal and Bid Items**

This form must be completed in ink and changes must be initialed.

Honorable Board of Directors
Santa Clara Valley Water District (District)

Pursuant to, and in compliance with, the Notice to Bidders and the Contract Documents, relating to the

C0655 – LOWER PENITENCIA CREEK IMPROVEMENTS PROJECT, the undersigned Bidder having become thoroughly familiar with the terms and conditions of the Contract Documents and with local conditions affecting the performance and costs of the Work and having fully inspected the Work site in all particulars, hereby proposes and agrees to fully perform the Work, including providing any and all labor and materials and performing all Work required to construct and complete said Work within the contract time stated and in accordance with the requirements of the Contract Documents, for the following sum of money.

The undersigned Bidder agrees to complete all the Work within **1,736** calendar days from the first chargeable day of the Contract, as stated in the Notice to Begin Work. The Bidder agrees to enter into a Contract with the District and provide the required bonds and insurance in accordance with the Instructions to Bidders, Contract Bonds, paragraph #22 and Execution of Contract, paragraph #23. If the Bidder fails to meet these requirements within the time specified in the Instruction to Bidders, Failure to Execute Contract, paragraph #24, the Bidder's security accompanying this Proposal may be forfeited and become the property of the District. No Contract exists until all Contract bonds and insurance documents have been accepted by the District.

TOTAL BID: \$ 23,174,345

Bidder acknowledges receipt of the following Addenda to the Bid Documents:

Addenda are posted online at <https://www.valleywater.org/construction>.

NO Addenda received

Addenda received as follows:

Addendum No. 1 Date 03-19-2021 Addendum No. 2 Date 04-09-2021
Addendum No. 3 Date 04-16-2021 Addendum No. _____ Date _____

Failure to acknowledge receipt of an Addendum on the Bid Form is not, in itself, cause for withdrawal or rejection of Bid, if it can be established that Bidder did, in fact, receive such Addendum prior to Bid opening.

BIDDER'S COMPANY INFORMATION	
NAME: DMZ Builders	ADDRESS:
CONTRACTOR'S CALIFORNIA LICENSE NUMBER: 986594	4070 Nelson Ave
DATE OF EXPIRATION: 09-30-2021	Ste. A
LICENSE CLASSIFICATION(S): A, B, C-10, C-21	Concord, CA 94520
PHONE No.: (925) 826-5387	FAX No.: (925) 826-5766
EMAIL ADDRESS:	
SIGNATURE BLOCK (Signature Block must be completed in ink and changes must be initialed.)	
Bidder's Signature: <u>Richard Zito</u>	Date: 04-21-2021
Bidder's Name and Title (Print): Richard Zito, President	



This form must be completed in *ink* and changes must be *initialed*.

SECTION A — BASE BID

ITEM NO.	DESCRIPTION OF ITEM	APPROXIMATE QUANTITY UNIT	UNIT PRICE	TOTAL
1.	COMPLIANCE WITH NPDES GENERAL PERMIT	Lump Sum Lump Sum	500,000 \$	500,000
2.	SITE REVIEW AND MONITORING	LUMP SUM LUMP SUM	300,000 \$	300,000
3.	NOISE POLLUTION AND VIBRATION MONITORING	LUMP SUM LUMP SUM	300,000 \$	300,000
4.	QUALITY CONTROL	LUMP SUM LUMP SUM	325,000 \$	325,000
5.	MOBILIZATION AND DEMOBILIZATION	LUMP SUM LUMP SUM	2,250,000 \$	2,250,000
6.	CLEARING AND GRUBBING	LUMP SUM LUMP SUM	200,000 \$	200,000
7.	DEMOLITION AND DISPOSAL	LUMP SUM LUMP SUM	250,000 \$	250,000
7A.	DEMOLITION AND DISPOSAL (CITY TRAIL)	LUMP SUM LUMP SUM	75,000 \$	75,000
8.	CONTROL OF WATER	LUMP SUM LUMP SUM	600,000 \$	600,000



REVISED BID FORM NO. 1 (REV. 1)
Proposal and Bid Items

Page 3 of 7

This form must be completed in ink and changes must be initialed.

ITEM NO.	DESCRIPTION OF ITEM	APPROXIMATE QUANTITY UNIT	UNIT PRICE	TOTAL
9.	POTHOLING	15 EACH	\$4,000	60,000
10.	CHANNEL EXCAVATION	8,820 CUBIC YARD	\$55	485,100
11.	CHAIN LINK FENCE (6-FOOT METAL)	745 LINEAR FOOT	\$85	63,325
12.	CHANNEL EMBANKMENT	8,820 CUBIC YARD	40 \$ 40,000 (22)	352,800
13.	CHANNEL EMBANKMENT – IMPORTED BORROW	2,290 CUBIC YARD	\$180	412,200
14.	AGGREGATE BASE MAINTENANCE ROAD	LUMP SUM LUMP SUM	\$875,000	875,000
15.	DECOMPOSED GRANITE MAINTENANCE WALKWAY	LUMP SUM LUMP SUM	\$55,000	55,000
16.	ASPHALT CONCRETE MAINTENANCE ROAD	LUMP SUM LUMP SUM	\$125,000	125,000
16A.	ASPHALT CONCRETE MAINTENANCE ROAD (CITY TRAIL)	LUMP SUM LUMP SUM	225,000 \$	225,000
17.	CAST-IN-PLACE WALLS	LUMP SUM LUMP SUM	\$850,000	850,000



REVISED BID FORM NO. 1 (REV. 1)
Proposal and Bid Items

Page 4 of 7

This form must be completed in ink and changes must be initialed.

ITEM NO.	DESCRIPTION OF ITEM	APPROXIMATE QUANTITY UNIT	UNIT PRICE	TOTAL
18.	SHEET PILE FLOODWALL	203,370 SQUARE FOOT	\$ 43	8,744,910
19.	CHAIN LINK FENCE (3.5-FOOT METAL)	1,265 LINEAR FOOT	\$ 70	88,550
20.	CHAIN LINK DOUBLE SWING GATE (6-FOOT METAL)	LUMP SUM LUMP SUM	\$ 35,000	35,000
21.	CHAIN LINK SINGLE SWING GATES (W=4-FT) (6-FOOT METAL)	LUMP SUM LUMP SUM	\$ 10,000	10,000
22.	CONCRETE PAVED MAINTENANCE ROAD	LUMP SUM LUMP SUM	\$ 140,000	140,000
22A.	CONCRETE PAVED MAINTENANCE ROAD (CITY TRAIL)	LUMP SUM LUMP SUM	\$ 110,000	110,000
23.	STORM DRAIN OUTFALL MODIFICATIONS	LUMP SUM LUMP SUM	\$ 75,000	75,000
24.	LANDSCAPE PLANTING	208 EACH	\$ 120	24,960
25.	LANDSCAPE ESTABLISHMENT MAINTENANCE	LUMP SUM LUMP SUM	\$ 60,000	60,000
26.	CONCRETE CHANNEL SLOPE LINING	LUMP SUM LUMP SUM	\$ 25,000	25,000



This form must be completed in ink and changes must be initialed.

ITEM NO.	DESCRIPTION OF ITEM	APPROXIMATE QUANTITY UNIT	UNIT PRICE	TOTAL
27.	CONCRETE DRIVEWAY	LUMP SUM LUMP SUM	\$30,000	30,000
28.	CALIFORNIA CIRCLE PUMP STATION MODIFICATIONS	LUMP SUM LUMP SUM	\$200,000	200,000
29.	ABBOTT PUMP STATION MODIFICATIONS	LUMP SUM LUMP SUM	\$100,000	100,000
30.	LV1 STORM DRAIN	LUMP SUM LUMP SUM	\$100,000	100,000
31.	DRY WELL	6 EACH	\$1,250	7,500
32.	24" DUCKBILL CHECK VALVE	5 EACH	\$20,000	100,000
33.	SHEET PILE PROTECTIVE COATING	LUMP SUM LUMP SUM	3,000,000 \$	3,000,000
34.	36" DUCKBILL CHECK VALVE	3 EACH	\$40,000	120,000
35.	FLOODWALL CONCRETE COVER	LUMP SUM LUMP SUM	1,475,000 \$	1,475,000
36.	SHEET PILE GRADE BEAM	LUMP SUM LUMP SUM	\$100,000	100,000



This form must be completed in ink and changes must be initialed.

ITEM NO.	DESCRIPTION OF ITEM	APPROXIMATE QUANTITY UNIT	UNIT PRICE	TOTAL
37.	IRRIGATION	LUMP SUM LUMP SUM	\$140,000	140,000
38.	WETLAND PLANTING	LUMP SUM LUMP SUM	50,000	50,000
39.	WETLAND SEEDING	LUMP SUM LUMP SUM	5,000	5,000
40.	WETLAND ESTABLISHMENT MAINTENANCE	LUMP SUM LUMP SUM	25,000	25,000
41.	SEASONAL SALINE WETLANDS CONTINGENCY WATERING	LUMP SUM LUMP SUM	30,000	30,000
SECTION A SUBTOTAL			\$23,099,345	



REVISED BID FORM NO. 1 (REV. 1)
Proposal and Bid Items

Page 7 of 7

This form must be completed in ink and changes must be initialed.

SECTION B — SUPPLEMENTAL BID ITEMS

These Bid items may or may not be required. They may be deleted entirely or in part, by deductive change order(s), at the sole discretion of the District.

ITEM NO.	DESCRIPTION OF ITEM	APPROXIMATE QUANTITY UNIT	UNIT PRICE	TOTAL
42.	ADDITIONAL ENGINEER REQUESTED TESTING SERVICES (ALLOWANCE)	FIXED AMOUNT	\$75,000.00	\$75,000.00
SECTION B SUBTOTAL				\$75,000.00
TOTAL BID (SECTIONS A SUBTOTAL + B SUBTOTAL)				\$ 23,174,345


This form must be completed in ink and changes must be initialed.

- A. This Designation of Subcontractors form must be completed in compliance with the State of California Subletting and Subcontracting Fair Practices Act, Public Contract Code **§4100 et seq.**, and any amendment thereof. Bidder must complete the form below for each Subcontract **that exceeds one-half of one percent (½%) of the Bidder's total Bid.** A Subcontractor is one who: (1) performs Work or labor; or (2) provides a service to the Bidder; or (3) specially Fabricates and Installs a portion of the work according to the Contract Documents. Bidders failure to list a Subcontractor for any portion of the work in excess of ½% of Bidder's total Bid signifies Bidder will self perform that portion of the Work with its own forces. (Note: If more than one Subcontractor is designated for the same kind of Work, state the portion that each will perform.) After the opening of the Bids, no changes or substitutions will be allowed except as otherwise provided by law. The listing of more than one subcontractor for each item of work to be performed with the words "and/or" will not be permitted. Failure to comply with this requirement may render the Bid nonresponsive and may cause its rejection.
- B. Failure by a subcontractor to be registered to perform public work as required by the California Labor Code Section 1771.1 (a) shall be grounds under Section 4107 of the Public Contract Code for the Contractor, with the consent of the awarding authority, to substitute a subcontractor who is registered to perform public work pursuant to Section 1725.5 in place of the unregistered subcontractor.

NAME	LICENSE NO.	DIR REGISTRATION NO.	TYPE OF WORK	% of TOTAL CONTRACT
LOCATION (City & State)	EXPIRATION DATE	EXPIRATION DATE		
<i>Blue Iron Foundation & Shoring LLC</i> <i>West Sacramento, CA</i>	<i>1009464</i>	<i>1000004297</i>	<i>Install Sheet Pile</i>	<i>8.6%</i>
				<i>1.2%</i> <i>(EZ)</i>
<i>Corblyn Steel Services Inc.</i> <i>Roseville, CA 95678</i>	<i>218839</i>	<i>1000003852</i>	<i>Rebar</i>	<i>1.2%</i>
<i>Green Vista Landscape</i> <i>Rocklin, CA 95677</i>	<i>878017</i>	<i>1000007433</i>	<i>Landscape, Wetland & maintenance</i>	<i>1.0%</i>

SIGNATURE BLOCK (Signature Block must be completed in ink and changes must be initialed.)

Bidder's Signature:



Date:

04-21-2021

Bidder's Name and Title (Print):

Richard Zito, President


This form must be completed in ink and changes must be initialed.

- A. This Designation of Subcontractors form must be completed in compliance with the State of California Subletting and Subcontracting Fair Practices Act, Public Contract Code **§4100 et seq.**, and any amendment thereof. Bidder must complete the form below for each Subcontract **that exceeds one-half of one percent (½%) of the Bidder's total Bid.** A Subcontractor is one who: (1) performs Work or labor; or (2) provides a service to the Bidder; or (3) specially Fabricates and Installs a portion of the work according to the Contract Documents. Bidders failure to list a Subcontractor for any portion of the work in excess of ½% of Bidder's total Bid signifies Bidder will self perform that portion of the Work with its own forces. (Note: If more than one Subcontractor is designated for the same kind of Work, state the portion that each will perform.) After the opening of the Bids, no changes or substitutions will be allowed except as otherwise provided by law. The listing of more than one subcontractor for each item of work to be performed with the words "and/or" will not be permitted. Failure to comply with this requirement may render the Bid nonresponsive and may cause its rejection.
- B. Failure by a subcontractor to be registered to perform public work as required by the California Labor Code Section 1771.1 (a) shall be grounds under Section 4107 of the Public Contract Code for the Contractor, with the consent of the awarding authority, to substitute a subcontractor who is registered to perform public work pursuant to Section 1725.5 in place of the unregistered subcontractor.

NAME	LICENSE NO.	DIR REGISTRATION NO.	TYPE OF WORK	% of TOTAL CONTRACT
LOCATION (City & State)	EXPIRATION DATE	EXPIRATION DATE		
<i>Radius Earthwork Inc.</i>	<i>1059010</i>	<i>1000517452</i>	<i>AC & AB partial</i>	<i>1.1%</i>
<i>San Jose, CA 95125</i>	<i>10/31/2021</i>	<i>6/30/2021</i>		
<i>AAA Fence Company Inc.</i>	<i>522762</i>	<i>1000002526</i>	<i>Fence</i>	<i>0.7%</i>
<i>Santa Clara, CA 95050</i>	<i>1/31/2022</i>	<i>6/30/2022</i>		

SIGNATURE BLOCK (Signature Block must be completed in ink and changes must be initialed.)

Bidder's Signature:



Date:

04-21-2021


Bidder's Name and Title (Print):

Richard Zito, President

This form must be completed in ink and changes must be initialed.

- A. This Designation of Subcontractors form must be completed in compliance with the State of California Subletting and Subcontracting Fair Practices Act, Public Contract Code **§4100 et seq.**, and any amendment thereof. Bidder must complete the form below for each Subcontract **that exceeds one-half of one percent (½%) of the Bidder's total Bid.** A Subcontractor is one who: (1) performs Work or labor; or (2) provides a service to the Bidder; or (3) specially Fabricates and Installs a portion of the work according to the Contract Documents. Bidders failure to list a Subcontractor for any portion of the work in excess of ½% of Bidder's total Bid signifies Bidder will self perform that portion of the Work with its own forces. (Note: If more than one Subcontractor is designated for the same kind of Work, state the portion that each will perform.) After the opening of the Bids, no changes or substitutions will be allowed except as otherwise provided by law. The listing of more than one subcontractor for each item of work to be performed with the words "and/or" will not be permitted. Failure to comply with this requirement may render the Bid nonresponsive and may cause its rejection.
- B. Failure by a subcontractor to be registered to perform public work as required by the California Labor Code Section 1771.1 (a) shall be grounds under Section 4107 of the Public Contract Code for the Contractor, with the consent of the awarding authority, to substitute a subcontractor who is registered to perform public work pursuant to Section 1725.5 in place of the unregistered subcontractor.

NAME	LICENSE NO.	DIR REGISTRATION NO.	TYPE OF WORK	% of TOTAL CONTRACT
LOCATION (City & State)	EXPIRATION DATE	EXPIRATION DATE		

SIGNATURE BLOCK (Signature Block must be completed in <i>ink</i> and changes must be <i>initialed</i> .)	
Bidder's Signature: 	Date: 04-21-2021
Bidder's Name and Title (Print): Richard Zito, President	



This form must be completed in ink and changes must be initialed.

In accordance with Public Contract Code Section 7106, Richard Zito
(Bidder's full name)


declares that he or she is President
(Bidder's title)

of DMZ Builders
(Company's name)

the party making the foregoing Bid that the Bid is not made in the interest of, or on behalf of, any disclosed person, partnership, company, association, organization, or corporation; that the Bid is genuine and not collusive or sham; that the Bidder has not directly or indirectly induced or solicited any other Bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any Bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the Bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the Bid price of the Bidder or any other Bidder, or to fix any overhead, profit, or cost element of the Bid price, or of that of any other Bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the Bid are true; and, further, that the Bidder has not, directly or indirectly, submitted the Bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, Bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

I certify (or declare) under penalty of perjury under the laws of the State of California that the foregoing is true and correct.

SIGNATURE BLOCK (Signature Block must be completed in ink and changes must be initialed.)

Bidder's Signature: 	Date: 04-21-2021
Bidder's Name and Title (Print): Richard Zito, President	



This form must be completed in ink and changes must be initialed.

BE IT KNOWN BY THESE PRESENTS,

That we, DMZ Builders, as PRINCIPAL,
and Hartford Fire Insurance Company, as SURETY,

are held and firmly bound unto the Santa Clara Valley Water District, hereinafter called the District, in the penal sum of TEN PERCENT (10%) OF THE TOTAL AMOUNT OF THE PROPOSAL of the Principal above named, submitted by said Principal to the Santa Clara Valley Water District, for the work described below, for the payment of which sum is lawful money of the United States, well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these presents. In no case shall the liability of the surety hereunder exceed the sum of \$10% of Bid

THE CONDITION OF THIS OBLIGATION IS SUCH,

That whereas the Principal has submitted the above mentioned Proposal to the District, for certain construction specifically described as follows, for which Proposals are to be opened at San Jose, California, on April 21, 2021, (or such other date as specified per Addendum) for

C0655 – LOWER PENITENCIA CREEK IMPROVEMENTS PROJECT

NOW, THEREFORE, if the aforesaid Principal is awarded the Contract and, within the time and manner required under the Contract Documents, after the prescribed forms are presented to him for signature, enters into a written contract, in the prescribed form, in accordance with the Proposal, and files originals (copies are unacceptable) of the two bonds with the District, one to guarantee faithful performance and the other to guarantee payment for labor and materials, as required by law, then this obligation shall be null and void; otherwise, it shall be and remain in full force and virtue.

In the event suit is brought upon this bond by the obligee and judgment is recovered, the surety shall pay all costs incurred by the obligee in such suit, including a reasonable attorney's fee to be fixed by the court.

IN WITNESS WHEREOF, we have hereunto set our hands and seal on the 7th day of April, 2021

PRINCIPAL: DMZ Builders
Richard Zito
Signature
RICHARD ZITO
Name
PRESIDENT
Title

SURETY: Hartford Fire Insurance Company
[Signature]
Signature
Peter Tam
Name (Seal)
Attorney-in-Fact
Title

4070 Nelson Ave., Suite A, Concord, CA 94520
Address

101 Montgomery St, San Francisco, CA 94104
Address

- NOTE:** 1. Original Bidder's Bond documents **with embossed seal from the Surety** are required. **Photocopies** are unacceptable **and will result in the Bid submitted being determined non-responsive.**
2. Signature of those executing for Surety must be properly acknowledged.

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California)
County of San Francisco)


On 4-7-2021 before me, Valerie Esther Garcia, Notary Public
Date Here Insert Name and Title of the Officer

personally appeared Peter Tam
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/~~she/they~~ executed the same in his/~~her/their~~ authorized capacity(ies), and that by his/~~her/their~~ signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature [Handwritten Signature]
Signature of Notary Public

Place Notary Seal Above

OPTIONAL

Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: _____ Document Date: _____

Number of Pages: _____ Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: Peter Tam
 Corporate Officer — Title(s): _____
 Partner — Limited General
 Individual Attorney in Fact
 Trustee Guardian or Conservator
 Other: _____
Signer Is Representing: _____

~~Signer's Name: _____
 Corporate Officer — Title(s): _____
 Partner — Limited General
 Individual Attorney in Fact
 Trustee Guardian or Conservator
 Other: _____
Signer Is Representing: _____~~

POWER OF ATTORNEY

Direct Inquiries/Claims to:

THE HARTFORD
 BOND, T-11
 One Hartford Plaza
 Hartford, Connecticut 06155
Bond.Claims@thehartford.com
 call: 888-266-3488 or fax: 860-757-5835

KNOW ALL PERSONS BY THESE PRESENTS THAT:

Agency Name: WOODRUFF SAWYER & COMPANY
 Agency Code: 57-554795

- Hartford Fire Insurance Company, a corporation duly organized under the laws of the State of Connecticut
- Hartford Casualty Insurance Company, a corporation duly organized under the laws of the State of Indiana
- Hartford Accident and Indemnity Company, a corporation duly organized under the laws of the State of Connecticut
- Hartford Underwriters Insurance Company, a corporation duly organized under the laws of the State of Connecticut
- Twin City Fire Insurance Company, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of Illinois, a corporation duly organized under the laws of the State of Illinois
- Hartford Insurance Company of the Midwest, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of the Southeast, a corporation duly organized under the laws of the State of Florida

having their home office in Hartford, Connecticut, (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint, up to the amount of Unlimited :

Nerissa S. Bartolome, Christina Burton, Alicia Dass, Joan DeLuca, Patrick R Diebel, Valerie Garcia, Kelly Holtemann, Thomas E. Hughes, Mark M. MuneKawa, Zachary V. Overbay, Sara Ridge, Yvonne Roncagliolo, Charles R. Shoemaker, Peter Tam of SAN FRANCISCO, California

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as delineated above by , and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on May 23, 2016 the Companies have caused these presents to be signed by its Assistant Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and will be bound by any mechanically applied signatures applied to this Power of Attorney.



Shelby Wiggins

Shelby Wiggins, Assistant Secretary

Joelle L. LaPiere

Joelle L. LaPiere, Assistant Vice President

STATE OF FLORIDA

COUNTY OF SEMINOLE

ss. Lake Mary

On this 13th day of February, 2020, before me personally came Joelle LaPiere, to me known, who being by me duly sworn, did depose and say: that (s)he resides in Seminole County, State of Florida; that (s)he is the Assistant Vice President of the Companies, the corporations described in and which executed the above instrument; that (s)he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that (s)he signed his/her name thereto by like authority.



Jessica Ciccone

Jessica Noelle Ciccone
 My Commission #FF029702
 Expires June 20, 2021

I, the undersigned, Assistant Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is still in full force effective as of April 7, 2021

Signed and sealed in Lake Mary, Florida.



Keith D. Dozois

Keith D. Dozois, Assistant Vice President

This form must be completed in ink and changes must be initialed.

**Iran Contracting Act Bid Certification
(Public Contract Code Sections 2202–2208)
Must be Completed for any Proposal of \$1,000,000 or more**

Public Contract Code (PCC) Sections 2200–2208 are known as the Iran Contracting Act of 2010 and prohibit public entities from contracting with companies that have specified business activities in Iran’s petroleum sector. Companies seeking to bid on state or local government contracts are required to certify that they are not engaged in developing Iran’s petroleum resources.

Prior to bidding on, submitting a proposal or executing a contract or renewal for a Santa Clara Valley Water District contract for goods or services of one million dollars (\$1,000,000 or more), a person (vendor, firm, corporation, etc.) must either: a) certify it is **not** on the current list of persons engaged in investment activities in Iran created by the California Department of General Services (“DGS”) pursuant to Public Contract Code Section 2203(b) and is not a financial institution extending twenty million dollars (\$20,000,000) or more in credit to another person, for 45 days or more, if that other person will use the credit to provide goods or services in the energy sector in Iran and is identified on the current list of persons engaged in investment activities in Iran created by DGS; or b) demonstrate it has been exempted from the certification requirement for that solicitation or contract pursuant to Public Contract Code Section 2203(c) or (d). The DGS list is posted online at: www.dgs.ca.gov, search “Iran Contracting Act List”.


To comply with this requirement, please complete **one** of the options below. Please note: California law establishes penalties for providing false certifications, including civil penalties equal to the greater of \$250,000 or twice the amount of the contract for which the false certification was made; contract termination; and three-year ineligibility to bid on contracts. (Public Contract Code Section 2205.)

This form must be completed in ink and changes must be initialed.

Please complete one of the options below (see prior page for additional explanation).

OPTION NO. 1—CERTIFICATION

I, the official named below, certify I am duly authorized to execute this certification on behalf of the person/financial institution identified below, and the person/financial institution identified below is **not** on the current list of persons engaged in investment activities in Iran created by DGS and is not a financial institution extending twenty million dollars (\$20,000,000) or more in credit to another person/vendor, for 45 days or more, if that other person/vendor will use the credit to provide goods or services in the energy sector in Iran and is identified on the current list of persons engaged in investment activities in Iran created by DGS.

Name of Person (Vendor, Firm, Corporation, etc.)/Financial Institution (Printed): DMZ Builders		Federal ID No. (or n/a): 46-3208343
By (Authorized Signature): 		
Printed Name and Title of Person Signing: Richard Zito, President		
Date Executed: 04-21-2021	Executed in (City & State): Concord, CA	

OPTION NO. 2—EXEMPTION

Pursuant to Public Contract Code Sections 2203(c) and (d), a public entity may permit a person/financial institution engaged in investment activities in Iran, on a case-by-case basis, to be eligible for, or to bid on, submit a proposal for, or enter into or renew, a contract for goods and services.

If you have obtained an exemption from the certification requirement under the Iran Contracting Act, please fill out the information below, and attach documentation demonstrating the exemption approval.

Name of Person (Vendor, Firm, Corporation, etc.)/Financial Institution (Printed):		Federal ID No. (or n/a):
By (Authorized Signature):		
Printed Name and Title of Person Signing:		
Date Executed:	Executed in (City & State):	



This form must be completed in ink and changes must be initialed.

Timely submission of these Forms is considered **material** by the District.

All Bidders must complete and submit this Bidder's General Information, Bid Form 7, including the required attachments. **The Bidder may be considered not responsible based on information provided on this Form.** Additional sheets may be attached as required.

1. Number of years as a contractor in construction work of this type: 7 years

2. Names and titles of all officers of Bidder's firm:

Richard Zito, President

Todd Majors, Secretary

Aravind Duvvuru, Treasurer/CFO

3. Name of person(s) who inspected site of proposed work for your firm:

Name: Adam Sheldon Date of Inspection: 03-23-2021

Tyler Hoffman 03-23-2021

4. Name, address, and telephone number of surety company and agent who will provide the required bonds for this Contract:

Hartford Fire Insurance Company

c/o Woodruff Sawyer & Co, 50 California St., Floor 12, San Francisco, CA

Mark Munekawa, Senior Account Manager (415) 391-2141

5. Résumé of Designated Authorized Representative: Attach the résumé of the person who will be designated as authorized representative. **The Contractor's authorized representative must have requisite background and experience to administer and oversee the Work on behalf of the Contractor. The representative must have complete authority to represent and act for the Contractor as stated in Standard Provisions, Contractor Staffing, Article 3.03.**

***Please see
resume of
Tyler Hoffman

6. Prior Construction Contracts: Bidder must provide at least two (2) construction contracts similar in scope and complexity to this Project that your organization has performed during the last 5 years. Use the PRIOR CONSTRUCTION CONTRACTS form (page 3 of this Bid Form 7) for each project.

7. Claims and lawsuits: if the answer to any of the questions below is "yes" explain the circumstances on an attached sheet.

7.1 Has your organization ever failed to complete an awarded contract?

Yes

No

This form must be completed in ink and changes must be initialed.

7.2 Are there any judgments, claims, alternate dispute resolution proceedings or suits pending or outstanding against your organization or its officers?

Yes No

7.3 Has your organization filed any lawsuits or requested an alternate dispute resolution with regard to construction contracts within the last 5 years?

Yes No

8. The Bidder hereby declares that the Bidder has not been convicted, within the preceding 3 years, of any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or federal antitrust law in connection with the bidding upon, award of, or performance of any public work contract with any public entity. The term "Bidder" includes any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof.

9. Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in the Bidder, ever been disqualified, removed or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation?

Yes No

If the answer is "yes," explain the circumstances in the following space:

10. The Bidder signing for Contractor certifies that neither Bidder nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any federal department or agency.

District reserves the right to verify the above information.

I STATE UNDER PENALTY OF PERJURY THAT EACH AND ALL OF THE STATEMENTS I HAVE MADE IN RESPONSE TO PARAGRAPHS 8, 9 & 10 ABOVE ARE TRUE AND CORRECT.

SIGNATURE BLOCK (Signature Block must be completed in ink and changes must be initialed.)

Bidder's Signature:



Date:

04-21-2021

Bidder's Name and Title (Print):

Richard Zito, President



This form must be completed in ink and changes must be initialed.

PRIOR CONSTRUCTION CONTRACTS

The Bidder may make as many copies of this page as necessary. Bidder may provide the required information on an alternative document. Bidder must submit a signed original of this page 3 of Bid Form 7.

Respond to each item, indicating "none" where appropriate.

A. Name, address, and telephone number of owner: Peninsula Corridor Joint Powers Board,
1250 San Carlos Ave, San Carlos, CA (650) 838-1090

B. Name of project: Los Gatos Creek Bridge Replacement

C. Location of project: San Jose, CA

D. Brief description of the work involved: Constructed new precast concrete railroad bridges over environmentally sensitive urban creek channel, including relocating freight & commuter rail service to a temporary bridge, constructing new bridges, demolishing existing timber bridge and relocating rail traffic to the new bridges. All work was completed within one annual in-creek work window. Project included railroad signal and utility improvements.

E. Contract amount: \$20,847,304

F. Claims amount: \$0

G. Liquidated damages assessed: \$0

H. Date of completion of contract: Jan 2018

I. Name, address, and telephone number of design firm's architect or engineer:
Steve Hiatt (HDR) 100 Pringle Ave, Ste. 400, Walnut Creek, CA (925) 974-2500

J. Name of owner's project manager: Alfred Darmousseh (PCJPB) (650) 838-1090

K. Declaration of Default (Yes or No): No

L. Litigation on questions of project performance: No

M. Determination of failure to pay prevailing wages or other state and/or federally required taxes or contributions: No

N. Citations by federal OSHA or CAL OSHA: None

District reserves the right to verify the above information.

SIGNATURE BLOCK (Signature Block must be completed in ink and changes must be initialed.)

Bidder's Signature:

Date: 04-21-2021

Bidder's Name and Title (Print): Richard Zito, President



This form must be completed in ink and changes must be initialed.

PRIOR CONSTRUCTION CONTRACTS

The Bidder may make as many copies of this page as necessary. Bidder may provide the required information on an alternative document. Bidder must submit a signed original of this page 3 of Bid Form 7.

Respond to each item, indicating "none" where appropriate.

- A. Name, address, and telephone number of owner: City of Antioch
200 H Street, Antioch, CA (925) 779-6129
- B. Name of project: W. Antioch Creek Channel Improvements
- C. Location of project: Antioch, CA
- D. Brief description of the work involved: Made flood control improvements to an urban creek channel and channel concrete structures. Installed a 4-barrel precast concrete box culvert under a city street during a restricted street closure time window including existing and new utilities. Temporarily bypassed channel water flow during construction.
- E. Contract amount: \$4,174,685
- F. Claims amount: \$0
- G. Liquidated damages assessed: \$0
- H. Date of completion of contract: Jan 2019
- I. Name, address, and telephone number of design firm's architect or engineer:
Ryker Brown (Woodard & Curran) 2175 N. California Blvd, Ste. 315, Walnut Creek, CA (925) 627-4100
- J. Name of owner's project manager: Scott Buenting (City of Antioch) (925) 779-6129
- K. Declaration of Default (Yes or No): No
- L. Litigation on questions of project performance: No
- M. Determination of failure to pay prevailing wages or other state and/or federally required taxes or contributions: No
- N. Citations by federal OSHA or CAL OSHA: None

District reserves the right to verify the above information.

SIGNATURE BLOCK (Signature Block must be completed in ink and changes must be initialed.)

Bidder's Signature:

Richard Zito

Date: 04-21-2021

Bidder's Name and Title (Print): Richard Zito, President



This form must be completed in ink and changes must be initialed.

PRIOR CONSTRUCTION CONTRACTS

The Bidder may make as many copies of this page as necessary. Bidder may provide the required information on an alternative document. Bidder must submit a signed original of this page 3 of Bid Form 7.

Respond to each item, indicating "none" where appropriate.

A. Name, address, and telephone number of owner: East Bay Municipal Utilities District
375 11th St., Oakland, CA (510) 287-2065

B. Name of project: Chabot Dam Seismic Improvements

C. Location of project: San Leandro, CA

D. Brief description of the work involved: Seismically strengthened existing dam and reservoir outlet structure. Project included deep soil-mixed buttress walls consisting of 5' dia. soil/cement piles, demolishing a 100+ year-old stone and masonry outlet works and completely reconstructing it within the bank of the reservoir and constructing a drainage cut-off trench at the base of the earth-fill dam via a 30' shored excavation.

E. Contract amount: \$15,272,421

F. Claims amount: \$0

G. Liquidated damages assessed: \$0

H. Date of completion of contract: Oct 2017

I. Name, address, and telephone number of design firm's architect or engineer:
Tom Boardman (EBMUD), 375 11th St., Oakland, CA (510) 287-0332

J. Name of owner's project manager: Javier Prospero (EBMUD) (510) 287-2065

K. Declaration of Default (Yes or No): No

L. Litigation on questions of project performance: No

M. Determination of failure to pay prevailing wages or other state and/or federally required taxes or contributions: No

N. Citations by federal OSHA or CAL OSHA: None

District reserves the right to verify the above information.

SIGNATURE BLOCK (Signature Block must be completed in ink and changes must be initialed.)	
Bidder's Signature: <u>Richard Zito</u>	Date: <u>04-21-2021</u>
Bidder's Name and Title (Print): <u>Richard Zito, President</u>	

Tyler Hoffman

Education

California State University, Chico
B.S. Construction Management

Areas of Specialty

- Ability to create, maintain and enforce a safe working environment for all trades and elements of project construction
- Ability to fully understand plans and specifications and utilizing this to assure compliance with contract requirements
- Coordination and scheduling of materials, tools, equipment and labor as well as subcontractors, owner and third-party agencies
- Thorough understanding of cost reports, project budget and of the measure of payment requirements and reporting of quantities, for both tracking and payment purposes. Project experience from start-up through close-out including submittals, RFI's and change orders
- Quality Control and inspections
- All facets of a project including Project Manager, Office and Field Engineering responsibilities to assure successful project results
- 30-Hour and 10-Hour OSHA Certified

Work Experience

DMZ Builders

November 2016 - Current

Project Manager - Montague Expressway Pedestrian Overcrossing (Milpitas, CA) \$13m

- Constructed a steel bridge, Warren-type truss, with a total length of 229 feet, including a 195-foot single span crossing over Montague Expressway. A 32-foot cantilever extension at the south end of the pedestrian overcrossing connects to the second floor of the existing parking garage at the Milpitas BART Station Campus. At the north end, the landing structure of the POC consists of (i) a platform area at the bridge deck level, (ii) a stairway, (iii) an elevator, and (iv) two rooms for communications, electrical, and elevator equipment. The project includes construction of other facilities such as water service, drainage, an external sump pit for the elevator, landscape, Mid-West Guardrail system, lighting, new PG&E electricity services, and CCTV.

Field Engineer - Chabot Dam Seismic Upgrade (Oakland, CA) \$15m

- Seismic upgrades to the existing dam facilities. In-situ treatment of the dam's foundation soils and installation of a seepage trench near the downstream toe of the dam. Demolition of the existing outlet tower and retrofitting the existing outlet vertical access shaft, associated piping and mechanical controls.

Field Engineer - Los Gatos Creek Bridge Replacement (San Jose, CA) \$21m

- Demolition and removal of the existing two-track rail bridge located immediately south of Caltrain's Diridon Station and installing three separate concrete pre-stressed/precast box girder bridges in its place. The new spans are supported on cast-in-drilled-hole (CIDH), and cast-in-steel-shell (CISS) piles, with cast-in-place concrete piers, caps, and abutments

Project Manager - Retaining Wall Replacement - Regnart Rd (Cupertino, CA) \$1m

- Replaced a wood retaining wall with a concrete retaining wall in a residential neighborhood in Cupertino. Demolished and disposed of the existing wood retaining wall and installed a pier-supported concrete retaining wall. Project scope also included concrete flatwork and minor asphalt repairs. Successfully completed this project working under a restrictive schedule and within a confined work area.

Project Manager - West Antioch Creek Channel Improvements (Antioch, CA) \$5m

- Construction of flood conveyance improvements along West Antioch Creek. Approximately 100 linear feet of four barrel, 14' x 7' precast box culverts installed under West Tenth Street; including related utility relocations, transition structures and roadway restoration. Approximately 750 lineal feet of channel construction. Demolished portions of existing private structures and associated building restoration.

Field Engineer - Bockman Canal (Line N) Restoration (San Lorenzo, CA) \$1m

- Improvements to approximately 3,500 LF an existing bayside drainage canal. The work consists of preparing and implementing water pollution control plan; designing, installing maintaining and removing sheetpile cofferdam and canal de-watering. Excavation and hauling of sediment, silt and embankment soil to a nearby disposal site. Excavation, grading and drainage improvements to the access roads along each bank. Planting and revegetation improvements along entire canal. Installation of chain link fencing and gates. Improvement to existing tide gate structure.

Field Engineer - BART TBT Cross-Passage Doors Replacement (Oakland/San Francisco, CA) \$9m

- This project consists of replacing all the emergency egress cross passage doors in the Trans-Bay Tube (TBT) lower gallery and the two transition structures with new doors, door frames and hardware along with upgrading the door monitoring system.

Skanska USA Civil West

March 2013 – November 2016

VTA/BART Silicon Valley Berryessa Extension (Fremont, Milpitas, San Jose, CA)

- Integral member of the design-build construction team. Specific area of focus was the Milpitas Station, an underground station 840' in length with approximately 30,000 CY of structural concrete
- Closely involved with planning the support of excavation system in coordination with the sequence of structure construction to facilitate constructability

Shimmick Construction

March 2009 – May 2013

VTA/BART Silicon Valley Berryessa Extension (Fremont, Milpitas, San Jose, CA)

- Integral member of the design-build construction team. Specific area of focus was the Milpitas Station, an underground station 840' in length with approximately 30,000 CY of structural concrete
- Integral part of planning the support of excavation system in coordination with the sequence of structure construction to facilitate constructability

BART Warm Springs Extension (Fremont, CA)

- Construction of 6,000 LF subway structure (cut and cover tunnel)
- Obstacles to overcome included ESA Tule Pond Detention Basin, tunneling under Stevenson Blvd, Fremont Central Park, cofferdam and dewatering eastern lobe of Lake Elizabeth, excavation and construction through ESA Mission Creek watershed and wetland areas, construction and phasing of work with UPRR to tunnel beneath active railroad lines

Golden Gate Bridge Seismic Retrofit Phase 3A (Sausalito, CA)

- Lead abatement of entire anchorage house on north approach to GGB
- Structural concrete reinforcing throughout entire anchorage house, included installation of rock bolts and micropiles in existing rock formations, existing footing enlargements, columns and shear wall enhancement and demolition of existing concrete structures

SFPUC Bay Division Pipelines Nos. 3&4 Crossovers (Palo Alto, Atherton, CA)

- Construct underground vaults at two separate locations (Palo Alto and Atherton) concurrently to meet SFPUC's pipeline shutdown windows. Vault construction consisted of structure foundation, walls, soffit deck and steel catwalk system.
- Each vault contained 5 new in-line valves (2 each 90" dia, 2 each 72" dia, 1 each 42" dia) and

approximately 120 LF of each pipeline to be demolished and replaced in phases. Pipelines of 72" and 90" diameter.

- Installation of extensive mechanical and electrical components with an emergency power facility including propane generator, SCADA systems and a VSAT satellite dish

SFPUC Bioregional Habitat Restoration, Sheep Camp Creek (Sunol, CA)

- Construction planning for the work to follow on a 463-acre mitigation site to improve endangered species habitat
- Mitigation items included gully stabilization, grade control structures, stream bank stabilization, channel restoration, spillway/pond stabilization and rehabilitation, road drainage improvements, off-channel pool enhancements and cattle ford crossings
- Installation of two 300' solar powered water wells to supply water to 20,000 LF of new pipeline

Top Grade Construction

Summers 2006 & 2007, June 2008 - Feb 2009

Delta Coves (Bethel Island, CA)

- 320-acre site developed into a 494-subdivision waterfront community with 19 new streets and a marina
- Mass excavation included over 6,000,000 CY at an average depth of 35 feet while retaining all groundwater onsite. Utilization of GPS technology for all earthwork
- Other items of work included deep dynamic compaction soil remediation, stone columns, slurry wall installation, rip-rap slope protection and a breach of the existing levee.



3545 Carlin Dr.
West Sacramento, CA 95691
Phone 916-272-0790
Fax 916-272-0792
LIC# 1009464 DIR# 1000004297

COMPANY INFORMATION
Lower Penitencia Creek Improvements

Blue Iron Foundations & Shoring LLC ("BIFS") was founded in 2010 & is one of the top providers of temporary and permanent sheet piling, beam and lag, foundation piling, excavation, and drilling activities in the US construction market. The Company primarily operates on the West Coast (California, Washington, Oregon) and the Gulf Coast (Florida, Texas, Louisiana). BIFS has completed successful projects ranging in both size and complexity, priding ourselves on project quality and performance.

OFFICE LOCATIONS

- ✓ West Sacramento, CA (Corporate Headquarters)
- ✓ Irvine, CA
- ✓ Seattle, WA
- ✓ Saint Rose, LA
- ✓ Casselberry, FL

LLC ORGANIZATION STRUCTURE

- ✓ Member – Melissa Baker
- ✓ Member – Michael Carter, PE
- ✓ Member – Chris DellAringa

CURRENT PERSONNEL

- ✓ Office Staff – 12 Employees
 - a. Key Personnel
 - i. Rachel Reynolds – Office Manager
 - ii. Jovan Strugar – Western Region Project Manager
 - iii. Taylor Stevenson – Western Region Estimator
 - iv. Michael Johnson – South & East Region Estimator & Project Manager
- ✓ Field Staff – 65 Employees
 - a. Key Personnel
 - i. Wesley Smith – Western Region Superintendent
 - ii. Carlos Leija – Southwestern Region Superintendent
 - iii. Dennis Adams – South & East Region Superintendent

BONDING INFORMATION

- Single Job Bonding up to \$15,000,000 & Aggregate Capacity \$25,000,000+

GIKEN EXPERIENCE (See Attachment A for BIFS Recent Giken Projects)

Since 2010, BIFS has become the US leader of sheet pile installation utilizing the Giken Silent Piler, a unique non-vibratory, non-percussive piling machine. BIFS has completed 200+ projects with over 200,000 lf of sheet pile installation using the Giken Silent Piler. Our management staff has over 100+ years of combined experience managing projects requiring the use of Giken Silent Piling technologies. In addition, BIFS has an extensive training program for Giken piling operators and currently employ a staff of 9 qualified operators and 2 mechanics. We have acquired 8 Giken Silent Pilers, 3 Simultaneous Crush Auger systems, and 2 Giken Water Jet systems. We are able to provide experienced staff & multiple Giken Pilers for projects of any size.

PROPOSED STAFFING (See Attachment B for Staff Resumes)

- ✓ Melissa Baker - Project Manager
 - Years of Experience – 18
 - Years on Staff – 11
 - Featured Project #1 – Wintersburg Channel Reach #9
 - Original Contract Amount \$3,810, 441 ~ Final Contract Amount \$3,864,756
 - Construction Dates – 2/2013 to 9/2013
 - Project Owner – Orange County Flood Control
 - Reference – Ignacio Ochoa 714-667-8800
 - Featured Project #2- Naples Island Seawall Repair
 - Original Contract Amount \$2,125,000 ~ Final Contract Amount \$2,143,118
 - Construction Dates – 12/2015 to 10/2015
 - Project Owner – City of Long Beach
 - Reference – Rafael Holcombe 562-257-1589

- ✓ Wesley Smith – Senior Superintendent
 - Years of Experience – 20
 - Years on Staff – 15
 - Featured Project #1 – Wintersburg Channel Reach #9
 - Original Contract Amount \$3,810, 441 ~ Final Contract Amount \$3,864,756
 - Construction Dates – 2/2013 to 9/2013
 - Project Owner – Orange County Flood Control
 - Reference – Ignacio Ochoa 714-667-8800
 - Featured Project #2- Mission Creek Line L
 - Original Contract Amount \$485,000 ~ Final Contract Amount \$531,843
 - Construction Dates – 7/2016 to 9/2016
 - Project Owner – Alameda County Flood Control
 - Reference – Ilene Macintire 510-670-5480

- ✓ Marty Dahl – Lead Foreman
 - Years of Experience – 17
 - Years on Staff – 15
 - Featured Project #1 – Wintersburg Channel Reach #9
 - Original Contract Amount \$3,810, 441 ~ Final Contract Amount \$3,864,756
 - Construction Dates – 2/2013 to 9/2013
 - Project Owner – Orange County Flood Control
 - Reference – Ignacio Ochoa 714-667-8800
 - Featured Project #2- J Street Drain
 - Original Contract Amount \$3,775,540 ~ Final Contract Amount \$3,775,540
 - Construction Dates – 1/2014 to 4/2014
 - Project Owner – City of Oxnard
 - Reference – Simon Hallsworth 520-631-1620
- ✓ Smith Welsh – Giken Operator
- ✓ Nathan Bates – Giken Operator



ATTACHMENT A

Hydraulic Press Projects Over 5,000 LF



SELA 21 Jefferson Ave Canal

Location: New Orleans, LA

Completion Date: 10/2017

Contract Cost: \$3,878,228.84

Owner: U.S. Army Corps of Engineers

Owner POC: Ms. Caitlin Campbell (504) 862-2865

General Contractor: B&K Construction Company, Inc.

Description: Installation of 9,684 LF of sheet piling ranging from 45' to 60' in length.

Total Installed LF: 9,684

Installation Technique: Installation using the Giken Silent Piler "Press In Method"

Certification: Blue Iron LLC. certifies that the project was completed as stated, per plans and specifications.

SELA 20 Florida Ave Canal Widening Ph II & III

Location: New Orleans, LA

Completion Date: 3/2020

Contract Cost: \$6,333,992.49

Owner: U.S. Army Corps of Engineers

Owner POC: Ms. Caitlin Campbell (504) 862-2865

General Contractor: Boh Brothers Construction Company LLC

Description: Installation of 13,761 LF of sheet piling ranging from 35' to 80' in length.

Total Installed LF: 13,761

Installation Technique: Installation using the Giken Silent Piler "Press In Method"

Certification: Blue Iron LLC. certifies that the project was completed as stated, per plans and specifications.



Hydraulic Press Projects Over 5,000 LF




J Street Drainage Improvement

Location: Oxnard, CA
Completion Date: 05/2014
Contract Cost: \$3,775,540.00
Owner: Ventura County Watershed Protection District
Owner POC: Krassimir Rossev - (805) 654-2018
General Contractor: Macro-Z Technology
Description: Installation of 2,100 LF of permanent sheet piles and Installation and removal of 3,650 temporary sheet pile
Total Installed LF: 5,750
Installation Technique: Installation using the Giken Silent Piler "Press In Method"
Certification: Blue Iron LLC. certifies that the project was completed as stated, per plans and specifications.

Wintersburg Channel Reach 9

Location: Huntington Beach, CA
Completion Date: 09/2013
Contract Cost: \$3,684,735.00
Owner: Orange County Flood Control
Owner POC: Ignacio Ochoa - (714) 667-8800
General Contractor: Reyes Construction
Description: Installation of 1,3,735 LF of 45' sheets and 1,910 LF of 40' sheets.
Total Installed LF: 15,645
Installation Technique: Installation using the Giken Silent Piler "Press In Method"
Certification: Blue Iron LLC. certifies that the project was completed as stated, per plans and specifications.



Recent Hydraulic Press Projects




Naples Island Seawall Repair – Phase II

Location: Long Beach, CA
Completion Date: 01/2020
Contract Cost: \$568,572.00
Owner: City of Long Beach
Owner POC: Patricia Diefenderfer – (562) 570-6261
General Contractor: Reyes Construction
Description: Installation of 2,158 LF of 48' sheet pile.
Installation Technique: Installation using the Giken Silent Piler “Press In Method”
Certification: Blue Iron LLC. certifies that the project was completed as stated, per plans and specifications.

Fullerton Creek Channel Ph. II

Location: Buena Park, CA
Completion Date: 07/2019
Contract Cost: \$1,309,024.00
Owner: Orange County Public Works
Owner POC: Shane Silsby (714) 667-9700
General Contractor: Kiewit Infrastructure
Description: Installation of 3,600 LF of 42' sheet pile.
Installation Technique: Installation using the Giken Silent Piler “Press In Method”
Certification: Blue Iron LLC. certifies that the project was completed as stated, per plans and specifications.



Recent Hydraulic Press Projects



Ballard Blocks II

Location: Seattle, WA

Completion Date: 05/2018

Contract Cost: \$1,497,116.00

Owner: Regency Centers

Owner POC: Tom Bauwens – (503) 603-4733

General Contractor: Graham Construction

Description: Installation of 1,405 LF of sheet pile for permanent underground parking garage.

Installation Technique: Installation using the Giken Silent Piler “Press In Method”

Certification: Blue Iron LLC. certifies that the project was completed as stated, per plans and specifications.

Mission Creek Restoration Zone No. 6 Line L

Location: Alameda, CA

Completion Date: 09/2016

Contract Cost: \$531,843.00

Owner: Alameda County Flood Control District

Owner POC: Ilene – ilene@acpwa.org

General Contractor: ProVen Management

Description: Installation of 1,800 LF of sheet pile for permanent flood floodwall

Installation Technique: Installation using the Giken Silent Piler “Press In Method”

Certification: Blue Iron LLC. certifies that the project was completed as stated, per plans and specifications.



Recent Hydraulic Press Projects




Naples Island Seawall Repair

Location: Long Beach, CA
Completion Date: 10/2015
Contract Cost: \$2,143,118.00
Owner: City of Long Beach
Owner POC: Patricia Diefenderfer – (562) 570-6261
General Contractor: Ford C.E., Inc
Description: Installation of 1,905 LF of sheet pile for permanent flood floodwall.
Installation Technique: Installation using the Giken Silent Piler with Auger Crush System
Certification: Blue Iron LLC. certifies that the project was completed as stated, per plans and specifications.

Trabuco Creek Channel Levee Protection Ph VII

Location: San Juan Capistrano, CA
Completion Date: 09/2014
Contract Cost: \$3,520,139.00
Owner: Orange County Flood Control
Owner POC: Hugo Pineda – (714) 647-3973
General Contractor: JF Shea
Description: Installation of 4,805 LF of sheet pile for permanent levee protection.
Installation Technique: Installation using the Giken Silent Piler “Press In Method”
Certification: Blue Iron LLC. certifies that the project was completed as stated, per plans and specifications.





ATTACHMENT B

Statement of Position

Ms. Bakers responsibilities include: material procurement, processing Submittals, RFI's, Scheduling and all correspondence between Blue Iron and Owner/General Contractor. In 2010 she became co-founder of Blue Iron Foundations & Shoring LLC and has actively remained a managing member of the company.

Areas of Expertise

- Project Management
- Estimating
- Construction Management

Industries Served

- Construction

Education

- Robert McQueen High School
Reno, NV
- Illinois State University
Normal, IL
BS Small Business
Entrepreneurship *Cum Laude*

Certifications

- SWPPP Certified
- CPR/First Aid

Computer Experience

- Microsoft Excel
- Microsoft Word
- Power Point
- Adobe PDF Professional
- Blu-Beam Revu
- Quest Take Off

Professional History

- **June 2003 to Present: Blue Iron West Sacramento, CA**

Project Manager

- Material Procurement
- Scheduling
- Coordination between Blue Iron & Owner/General Contractor
- Correspondence
- Submittals
- RFI's
- Change Orders

Estimator

- Review of Plans, Specifications & Geotechnical Reports
- Quantity Take Offs
- Preparation of Proposals
- Preparation of Bid Estimates

Management

- Review of job profitability reports
- Review and preparation for year end/tax planning
- Review & approval of invoices for data entry

Selected Projects

January 2013 to April 2014, J Street Drain, Oxnard, CA - \$3.8 Million City of Oxnard

The project involved installation of approximately 6,224 LF feet of steel sheet using Giken Silent Piling Technologies. Sheet Pile lengths varied between 25 ft to 50 ft. Ms. Baker performed all project management duties including Submittals, Scheduling, RFI's, Correspondence, and Coordination between companies.

December 2013 to September 2014, Trabuco Creek Levee Protection Ph. VII San Juan Capistrano, CA, - \$3.5 million Orange County Public works

This project consisted of installation of 4,800 LF of 54' long sheet pile using the Giken Silent Piler & Simultaneous Auger crush thru difficult driving conditions. Ms. Baker performed all project management duties including Submittals, Scheduling, RFI's, Correspondence, and Coordination between companies.

November 2015 to June 2016, Santa Ana Canyon -Below Prado Brine Line Protection, Santa Ana, CA - \$6.3 million County of Riverside

This project consisted of construction of approx. 2,200LF of temporary Sheet Pile shoring using Giken Silent Piler & Simultaneous crush auger with tieback anchors. Ms. Baker performed all project management duties including Submittals, Scheduling, RFI's, Correspondence, and Coordination between Blue Iron & the Owner. Blue Iron performed this project as a General Contractor.

Statement of Position

Mr. Smith's responsibilities include: planning, coordinating, and supervising all on-site functions. His duties comprise of on-site administrative and technical management, managing safety, surveys, lines and grades and drawing interpretation. He handles all field reporting, reviews subcontracts and coordinates with Site Construction Manager.

Areas of Expertise

- Supervisor/Superintendent
- Construction Management

Industries Served

- Construction

Education

- Oroville High School
Oroville, CA

Certifications

- OSHA30 Training
- Competent Person
- Confined Space
- 1st Aid / CPR
- Heat Stress Safety
- Various Railroad Safety/Training Certificates (BNSF & UPRR)

Computer Experience

- Microsoft Excel
- Microsoft Word

Representative Experience

Mr. Smith's superintendent experience includes:

- Daily work plans
- Reviewing job costing and quality reporting
- Managing subcontractor activities and enforcing construction means and methods.
- Executing field administration duties and assuring project profitability.

Mr. Smith has extensive Construction Management/Superintendent experience on heavy/shoring and earthmoving projects, concrete structures, wastewater treatment plants, and working in and around water.

Professional History

- **May 2016 to Present: Blue Iron West Sacramento, CA**

Superintendent: Develops and implements shoring, sheeting, and drilling work plans. Coordinates site work with Prime Contractors' management teams. Reviews job costing and assure project profitability.

- **September 2014 to May 2016: Zefiro/Buntich Torrance, CA**

Superintendent/Project Manager

- **January 2005 to September 2014: Blue Iron West Sacramento, CA**

Foreman/Superintendent

- **2001 to 2004: Sierra National Construction, Inc. Sacramento, CA**

Foreman: Developed and implemented excavation and concrete work plans. Responsible for plan compliance, crew production and safety.

Concrete Foreman on the following projects with structural concrete:

- Deer Creek WWTP (BNR and UV Structures) \$10,302,000
- North and End Weir Project (Fish Screen Structure) \$1,247,500
- Morton Weir (Fish Screen Structure) \$1,096,800

Selected Blue Iron Projects

Wintersburg

The project involved construction of 13,735 LF of 45' sheets and 1,910 LF of 40' sheet pile along Wintersburg Channel. The sheet pile was installed using "press in methods" due to liquefaction in the levee system. The project required extensive coordination between Subcontractors. Mr. Smith developed and executed plans for sheet pile installation on schedule. *Client: Reyes Construction*

Kaiser San Leandro

The project involved construction of approximately 8,000 lineal feet of steel sheet pile shoring with tie back anchors & walers. Sheet Pile lengths averaged approximately 40'. The project was extremely difficult due to the high ground water and hydrostatic pressure on the shoring system. Blue Iron installed 215 drilled foundation piles in the wet with 25' of starter casing. Mr. Smith oversaw multiple crews required to perform the work per the schedule as Blue Iron's On-Site Superintendent. *Client: Rudolph & Sletten*

QUALIFICATIONS AND SKILLS

Mr. Dahl has 18+ years of construction experience and 10+ years of extensive experience specifically with using the Giken Silent Piling technologies for use in Heavy Civil and various Hospital Projects. These projects have ranged in complexity and size from only a few piles, to several miles of sheet piling.

RECENT PROJECT EXPERIENCE

- ✓ East Garden Grove – Wintersburg Channel – Orange County, CA
 - Press-In Installation of approximately 15,000LF of Steel Sheet Piles
 - Reyes Construction – Clint Larison 909-622-2259

- ✓ J St Drain – Oxnard, CA
 - Press-In Installed of approximately 5,486LF of Steel Sheet Piles
 - Marco Z – Chris Whitehead 714-564-1130

- ✓ Newport Bay Marina – Newport Beach, CA
 - Press-In Installed of approximately 900LF of Steel Sheet Piles
 - Wieland-Davco Corporation – Rob Dick 517-719-3291

- ✓ Emergency Seepage Repair – Los Banos, CA
 - Press-In Installed of approximately 1,000LF of Steel Sheet Piles
 - Dept. of Water Resources – Armando Lopez 916-216-4459

- ✓ Fish Screen Structure Ph II – Oakley, CA
 - Press-In Installed of approximately 460LF of Steel Sheet Piles
 - Maggiora & Ghilotti 415-459-8640

- ✓ Kaiser Hospital – Redwood City, CA
 - Press-In Installed of approximately 680LF of Steel Sheet Piles
 - McGuire & Hester 510-632-7676

COMPANIES

<i>2004 – 2014</i>	<i>Blue Iron, Inc.</i>
<i>2014 – 2016</i>	<i>Zefiro Corporation</i>
<i>2016 – Present</i>	<i>Blue Iron Foundations & Shoring, LLC.</i>

QUALIFICATIONS AND SKILLS

Mr. Welsh has 7 years of extensive experience specifically with using Giken Silent Piling Technologies for use in Heavy Civil Projects. These projects have ranged in scale and size from a few hundred LF of sheet piles, to several miles of sheeting.

PROJECT EXPERIENCE

- ✓ Fullerton Creek Channel Ph 2 – Buena Park, CA
 - Press-In Installation of approximately 3,600LF of Steel Sheet Piles
 - Kiewit – Sean Dischner 562-946-1816
- ✓ Ballard Blocks II – Seattle, WA
 - Press-In Installation of approximately 1,405LF of Steel Sheet Piles
 - Graham – Nick Amaya 360-815-0421
- ✓ East Garden Grove – Wintersburg Channel – Orange County, CA
 - Press-In Installation of approximately 15,000LF of Steel Sheet Piles
 - Reyes Construction – Clint Larison 909-622-2259
- ✓ Mission Creek Restoration – Fremont, CA
 - Press-In Installation of approximately 1,800LF of Steel Sheet Piles
 - ProVen Management – Dave Bilse 510-671-0000
- ✓ Naples Island seawall Repair – Long Beach, CA
 - Press-In Installation of approximately 1,915LF of Steel Sheet Piles
 - Ford C.E, Inc. – Arash Daghighian 310-474-7999
- ✓ Paradise-Whitney Interceptor – Las Vegas, NV
 - Press-In Installed of approximately 1,800LF of Steel Sheet Piles
 - Las Vegas Paving – Susan McCaffrey 702-633-4767
- ✓ J St Drain – Oxnard, CA
 - Press-In Installed of approximately 5,486LF of Steel Sheet Piles
 - Marco Z – Chris Whitehead 714-564-1130

COMPANIES

2004 – 2012 *United States Marine Corps*

2012 – Present *Blue Iron Foundations & Shoring, LLC.*

RECENT QUALIFICATIONS AND SKILLS

Mr. Bates has 9 years of extensive experience specifically with using Giken Silent Piling Technologies for use in Heavy Civil Projects and several Hospital Projects. These projects have ranged in scale and size from only 5 piles, to several miles of sheeting.

RECENT PROJECT EXPERIENCE

- ✓ Fullerton Creek Channel Ph 2 – Buena Park, CA
 - Press-In Installation of approximately 3,600LF of Steel Sheet Piles
 - Kiewit – Sean Dischner 562-946-1816
- ✓ East Garden Grove – Wintersburg Channel – Orange County, CA
 - Press-In Installation of approximately 15,000LF of Steel Sheet Piles
 - Reyes Construction – Clint Larison 909-622-2259
- ✓ Ballard Blocks II – Seattle, WA
 - Press-In Installation of approximately 1,405LF of Steel Sheet Piles
 - Graham – Nick Amaya 360-815-0421
- ✓ Skykomish School Hot Water Flushing – Skykomish, WA
 - Press-In Installation of approximately 615LF of Steel Sheet Piles
 - Glacier Environmental – Phil Stellflug 425-355-2826
- ✓ Trabuco Creek Levee Protection Ph. VII – San Juan Capistrano, CA
 - Press-In Installation of approximately 4,800LF of Steel Sheet Piles
 - J.F. Shea – Richard Hatchell 909-595-4397
- ✓ Block 294E Conway Parking – Portland, OR
 - Press-In Installation of approximately 1,410LF of Steel Sheet Piles
 - JBA, LLC – 503-720-2886
- ✓ Bankfield Sewage Pump Sta – Culver City, CA
 - Press-In Installation of approximately 100LF of Steel Sheet Piles
 - Pacific Hydrotech – 951-943-8803
- ✓ BART Silicon Valley Berryessa – San Jose, CA
 - Press-In Installation of approximately 2,204LF of Steel Sheet Piles
 - Skanska/Shimmick/Herzog – 408-678-0118

COMPANIES

2010 – Present *Blue Iron*