



REVISED BID FORM NO. 1 (REV. 5)
Proposal and Bid Items

Page 1 of 3

This form must be completed in ink and changes must be initialed.

Honorable Board of Directors
Santa Clara Valley Water District (District)

Pursuant to, and in compliance with, the Notice to Bidders and the Contract Documents, relating to the

C0669 – PIEDMONT CREEK INTERIM CONCRETE REPAIR PROJECT, the undersigned Bidder having become thoroughly familiar with the terms and conditions of the Contract Documents and with local conditions affecting the performance and costs of the Work and having fully inspected the Work site in all particulars, hereby proposes and agrees to fully perform the Work, including providing any and all labor and materials and performing all Work required to construct and complete said Work within the contract time stated and in accordance with the requirements of the Contract Documents, for the following sum of money.

The undersigned Bidder agrees to complete all the Work within 105 calendar days from the first chargeable day of the Contract, as stated in the Notice to Begin Work. The Bidder agrees to enter into a Contract with the District and provide the required bonds and insurance in accordance with the Instructions to Bidders, Contract Bonds, paragraph #22 and Execution of Contract, paragraph #23. If the Bidder fails to meet these requirements within the time specified in the Instruction to Bidders, Failure to Execute Contract, paragraph #24, the Bidder's security accompanying this Proposal may be forfeited and become the property of the District. No Contract exists until all Contract bonds and insurance documents have been accepted by the District.

TOTAL BID: \$ 2,641,800

Bidder acknowledges receipt of the following Addenda to the Bid Documents:

Addenda are posted online at <https://www.valleywater.org/construction>.


☐ **NO** Addenda received

☒ Addenda received as follows:

Addendum No. <u>1</u>	Date <u>04/08/21</u>	Addendum No. <u>3</u>	Date <u>04/16/21</u>
Addendum No. <u>2</u>	Date <u>04/15/21</u>	Addendum No. <u>4</u>	Date <u>04/19/21</u>
Addendum No. <u>5</u>	Date <u>04/20/2021</u>		

Failure to acknowledge receipt of an Addendum on the Bid Form is not, in itself, cause for withdrawal or rejection of Bid, if it can be established that Bidder did, in fact, receive such Addendum prior to Bid opening.

BIDDER'S COMPANY INFORMATION

NAME: Con-Quest Contractors, Inc.		ADDRESS:	
CONTRACTOR'S CALIFORNIA LICENSE NUMBER: 818668 DATE OF EXPIRATION: 04/30/2022 LICENSE CLASSIFICATION(S): A B C31 HAZ C57		290 Toland Street San Francisco, CA 94124	
PHONE NO.: (415) 2060524		FAX NO.: (415) 2060528	
EMAIL ADDRESS: bidday@cqqcontractors.com			
SIGNATURE BLOCK (Signature Block must be completed in ink and changes must be initialed.)			
Bidder's Signature: 		Date: 04/21/2021	
Bidder's Name and Title (Print): Paul N. Loukianoff - President			

(Rev. 04/15/2021)

C0669 – PIEDMONT CREEK INTERIM
CONCRETE REPAIR PROJECT
Page 9 of 19

Con - Quest
Contractors, Inc.
290 Toland Street
San Francisco, CA 94124

This form must be completed in ink and changes must be initialed.

SECTION A — BASE BID

ITEM NO.	DESCRIPTION OF ITEM	APPROXIMATE QUANTITY UNIT	UNIT PRICE	TOTAL
1.	COMPLIANCE WITH ENVIRONMENTAL PERMITS	NTE NTE	\$ 40,000.00	\$40,000.00
2.	MOBILIZATION & DEMOBILIZATION, DEMOLITION AND DISPOSAL	Lump Sum Lump Sum	\$ 300,000	\$ 300,000
3.	CONTRACTOR'S QUALITY CONTROL	NTE NTE	\$100,000.00	\$100,000.00
4.	CONTROL OF WATER	Lump Sum Lump Sum	\$ 38,000	38,000
5.	STRUCTURAL STEEL CHANNELS	13,200 Linear Feet	\$ 129	1,702,800
6.	STRUCTURAL STEEL HOLLOW STRUCTURAL STEEL	4,000 Linear Feet	\$ 101	404,000 400,000 (P)
SECTION A SUBTOTAL			\$ 2,584,800	



This form must be completed in ink and changes must be initialed.

SECTION B — SUPPLEMENTAL BID ITEMS

These Bid items may or may not be required. They may be deleted entirely or in part, by deductive change order(s), at the sole discretion of the District.

ITEM NO.	DESCRIPTION OF ITEM	APPROXIMATE QUANTITY UNIT	UNIT PRICE	TOTAL
1.	WINTERIZATION	<u>NTE</u> NTE	\$ 20,000.00	\$20,000.00
2.	UNPLANNED WATER DISCHARGES	<u>NTE</u> NTE	\$20,000.00	\$20,000.00
3.	SPOT REPAIR SPALLING CONCRETE (NON-ANCHOR RELATED)	<u>100</u> Square Feet	\$ 170	17,000
SECTION B SUBTOTAL			\$ 57,000	
TOTAL BID (SECTIONS A SUBTOTAL + B SUBTOTAL)			\$ 2,641,800	

This form must be completed in ink and changes must be initialed.

- A. This Designation of Subcontractors form must be completed in compliance with the State of California Subletting and Subcontracting Fair Practices Act, Public Contract Code §4100 et seq., and any amendment thereof. Bidder must complete the form below for each Subcontract that exceeds one-half of one percent (½%) of the Bidder's total Bid. A Subcontractor is one who: (1) performs Work or labor; or (2) provides a service to the Bidder; or (3) specially Fabricates and Installs a portion of the work according to the Contract Documents. Bidders failure to list a Subcontractor for any portion of the work in excess of ½% of Bidder's total Bid signifies Bidder will self perform that portion of the Work with its own forces. (Note: If more than one Subcontractor is designated for the same kind of Work, state the portion that each will perform.) After the opening of the Bids, no changes or substitutions will be allowed except as otherwise provided by law. The listing of more than one subcontractor for each item of work to be performed with the words "and/or" will not be permitted. Failure to comply with this requirement may render the Bid nonresponsive and may cause its rejection.
- B. Failure by a subcontractor to be registered to perform public work as required by the California Labor Code Section 1771.1 (a) shall be grounds under Section 4107 of the Public Contract Code for the Contractor, with the consent of the awarding authority, to substitute a subcontractor who is registered to perform public work pursuant to Section 1725.5 in place of the unregistered subcontractor.

NAME	LICENSE NO.	DIR REGISTRATION NO.	TYPE OF WORK	% of TOTAL CONTRACT
LOCATION (City & State)	EXPIRATION DATE	EXPIRATION DATE		

SIGNATURE BLOCK (Signature Block must be completed in *ink* and changes must be *initialed*.)

Bidder's Signature:



Date:

04/21/2021

Bidder's Name and Title (Print): **Paul N. Loukianoff - President**



BID FORM NO. 3
Noncollusion Affidavit

Page 1 of 1

This form must be completed in ink and changes must be initialed.

In accordance with Public Contract Code Section 7106, Paul N. Loukianoff
(Bidder's full name)

declares that he or she is President
(Bidder's title)

of Con-Quest Contractors, Inc.
(Company's name)

the party making the foregoing Bid that the Bid is not made in the interest of, or on behalf of, any disclosed person, partnership, company, association, organization, or corporation; that the Bid is genuine and not collusive or sham; that the Bidder has not directly or indirectly induced or solicited any other Bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any Bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the Bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the Bid price of the Bidder or any other Bidder, or to fix any overhead, profit, or cost element of the Bid price, or of that of any other Bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the Bid are true; and, further, that the Bidder has not, directly or indirectly, submitted the Bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, Bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

I certify (or declare) under penalty of perjury under the laws of the State of California that the foregoing is true and correct.

SIGNATURE BLOCK (Signature Block must be completed in *ink* and changes must be *initialed*.)

Bidder's Signature:

Date:

04/21/2021

Bidder's Name and Title (Print): **Paul N. Loukianoff - President**



This form must be completed in ink and changes must be initialed.

BE IT KNOWN BY THESE PRESENTS,

That we, Con-Quest Contractors, Inc., as PRINCIPAL,
 and Hartford Fire Insurance Company, as SURETY,

are held and firmly bound unto the Santa Clara Valley Water District, hereinafter called the District, in the penal sum of TEN PERCENT (10%) OF THE TOTAL AMOUNT OF THE PROPOSAL of the Principal above named, submitted by said Principal to the Santa Clara Valley Water District, for the work described below, for the payment of which sum is lawful money of the United States, well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these presents. In no case shall the liability of the surety hereunder exceed the sum of \$ 10% of the Total Amount Bid.

THE CONDITION OF THIS OBLIGATION IS SUCH,

That whereas the Principal has submitted the above mentioned Proposal to the District, for certain construction specifically described as follows, for which Proposals are to be opened at San Jose, California, on April 21, 2021, (or such other date as specified per Addendum) for


C0669 - PIEDMONT CREEK INTERIM CONCRETE REPAIR PROJECT

NOW, THEREFORE, if the aforesaid Principal is awarded the Contract and, within the time and manner required under the Contract Documents, after the prescribed forms are presented to him for signature, enters into a written contract, in the prescribed form, in accordance with the Proposal, and files originals (copies are unacceptable) of the two bonds with the District, one to guarantee faithful performance and the other to guarantee payment for labor and materials, as required by law, then this obligation shall be null and void; otherwise, it shall be and remain in full force and virtue.

In the event suit is brought upon this bond by the obligee and judgment is recovered, the surety shall pay all costs incurred by the obligee in such suit, including a reasonable attorney's fee to be fixed by the court.


IN WITNESS WHEREOF, we have hereunto set our hands and seal on the 13th day of April, 2021

PRINCIPAL: Con-Quest Contractors, Inc.


 Signature
Paul N. Loukianoff
 Name
President
 Title

290 Toland Street, San Francisco, CA 94124
 Address

SURETY: Hartford Fire Insurance Company


 Signature
Jonathan Russell
 Name (Seal)
Attorney-in-Fact
 Title

101 Montgomery Street, Suite 2700, San Francisco, CA 94104
 Address

NOTE: 1. Original Bidder's Bond documents with embossed seal from the Surety is required. Photocopies are unacceptable and will result in the Bid submitted being determine non-responsive.

2. Signature of those executing for Surety must be properly acknowledged.

POWER OF ATTORNEY

Direct Inquiries/Claims to:

THE HARTFORD

BOND, T-12

One Hartford Plaza

Hartford, Connecticut 06155

Bond.Claims@thehartford.com

call: 888-266-3488 or fax: 860-757-5835

KNOW ALL PERSONS BY THESE PRESENTS THAT:

Agency Name: EDGEWOOD PARTNERS INSURANCE CENTER

Agency Code: 57-141991

- | | |
|-------------------------------------|--|
| <input checked="" type="checkbox"/> | Hartford Fire Insurance Company, a corporation duly organized under the laws of the State of Connecticut |
| <input checked="" type="checkbox"/> | Hartford Casualty Insurance Company, a corporation duly organized under the laws of the State of Indiana |
| <input checked="" type="checkbox"/> | Hartford Accident and Indemnity Company, a corporation duly organized under the laws of the State of Connecticut |
| <input type="checkbox"/> | Hartford Underwriters Insurance Company, a corporation duly organized under the laws of the State of Connecticut |
| <input type="checkbox"/> | Twin City Fire Insurance Company, a corporation duly organized under the laws of the State of Indiana |
| <input type="checkbox"/> | Hartford Insurance Company of Illinois, a corporation duly organized under the laws of the State of Illinois |
| <input type="checkbox"/> | Hartford Insurance Company of the Midwest, a corporation duly organized under the laws of the State of Indiana |
| <input type="checkbox"/> | Hartford Insurance Company of the Southeast, a corporation duly organized under the laws of the State of Florida |

having their home office in Hartford, Connecticut, (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint, **up to the amount of** Unlimited :

Lisa M. Lucas, Patricia Lynn Drew, Deepa Neupane, Jonathan Russell, Kathleen Beck, Jeff Parkhurst of SAN FRANCISCO, California

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as delineated above by ☒, and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on May 6, 2015 the Companies have caused these presents to be signed by its Senior Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and will be bound by any mechanically applied signatures applied to this Power of Attorney.



John Gray

John Gray, Assistant Secretary

M. Ross Fisher

M. Ross Fisher, Senior Vice President

STATE OF CONNECTICUT

} ss. Hartford

COUNTY OF HARTFORD

On this 5th day of January, 2018, before me personally came M. Ross Fisher, to me known, who being by me duly sworn, did depose and say: that he resides in the County of Hartford, State of Connecticut; that he is the Senior Vice President of the Companies, the corporations described in and which executed the above instrument; that he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that he signed his name thereto by like authority.



CERTIFICATE

Kathleen T. Maynard

Kathleen T. Maynard

Notary Public

My Commission Expires July 31, 2021

I, the undersigned, Assistant Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is still in full force effective as of April 13, 2021

Signed and sealed at the City of Hartford.



Kevin Heckman

Kevin Heckman, Assistant Vice President

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.


STATE OF CALIFORNIA

County of Sacramento

On 4/13/21 before me, E. Johnson, Notary Public,
Date Insert Name of Notary exactly as it appears on the official seal

personally appeared Jonathan Russell

Name(s) of Signer(s)



Place Notary Seal Above

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

Witness my hand and official seal.

Signature

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of the form to another document.

Description of Attached Document

Title or Type of Document: _____

Document Date: _____ Number of Pages: _____

Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: Jonathan Russell

- ☐ Individual
☐ Corporate Officer — Title(s): _____
☐ Partner ☐ Limited ☐ General
☒ Attorney in Fact
☐ Trustee
☐ Guardian or Conservator
☐ Other: _____

RIGHT THUMBPRINT
OF SIGNER

Top of thumb here

Signer is Representing:

Signer's Name: _____

- ☐ Individual
☐ Corporate Officer — Title(s): _____
☐ Partner ☐ Limited ☐ General
☐ Attorney in Fact
☐ Trustee
☐ Guardian or Conservator
☐ Other: _____

RIGHT THUMBPRINT
OF SIGNER

Top of thumb here

Signer is Representing:

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California

County of San Francisco

On 04/13/2021

Date

before me, Gabrielle Comia Ramos, Notary Public

Here Insert Name and Title of the Officer

personally appeared

Paul N. Loukianoff

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.



Place Notary Seal and/or Stamp Above

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature

Signature of Notary Public

OPTIONAL

Completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: Bid Bond

Document Date: 04/13/21

Number of Pages: 1

Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: Paul Loukianoff

☒ Corporate Officer – Title(s): President

☐ Partner – ☐ Limited ☐ General

☐ Individual ☐ Attorney in Fact

☐ Trustee ☐ Guardian of Conservator

☐ Other: _____

Signer is Representing: _____

Con-Quest Contractors, Inc.

Signer's Name: _____

☐ Corporate Officer – Title(s): _____

☐ Partner – ☐ Limited ☐ General

☐ Individual ☐ Attorney in Fact

☐ Trustee ☐ Guardian of Conservator

☐ Other: _____

Signer is Representing: _____



BID FORM NO. 6
Iran Contracting Act Bid Certification

Page 1 of 2

This form must be completed in ink and changes must be initialed.

Iran Contracting Act Bid Certification
(Public Contract Code Sections 2202–2208)
Must be Completed for any Proposal of \$1,000,000 or more

Public Contract Code (PCC) Sections 2200–2208 are known as the Iran Contracting Act of 2010 and prohibit public entities from contracting with companies that have specified business activities in Iran's petroleum sector. Companies seeking to bid on state or local government contracts are required to certify that they are not engaged in developing Iran's petroleum resources.

Prior to bidding on, submitting a proposal or executing a contract or renewal for a Santa Clara Valley Water District contract for goods or services of one million dollars (\$1,000,000 or more), a person (vendor, firm, corporation, etc.) must either: a) certify it is not on the current list of persons engaged in investment activities in Iran created by the California Department of General Services ("DGS") pursuant to Public Contract Code Section 2203(b) and is not a financial institution extending twenty million dollars (\$20,000,000) or more in credit to another person, for 45 days or more, if that other person will use the credit to provide goods or services in the energy sector in Iran and is identified on the current list of persons engaged in investment activities in Iran created by DGS; or b) demonstrate it has been exempted from the certification requirement for that solicitation or contract pursuant to Public Contract Code Section 2203(c) or (d). The DGS list is posted online at: www.dgs.ca.gov, search "Iran Contracting Act List").

To comply with this requirement, please complete one of the options below. Please note: California law establishes penalties for providing false certifications, including civil penalties equal to the greater of \$250,000 or twice the amount of the contract for which the false certification was made; contract termination; and three-year ineligibility to bid on contracts. (Public Contract Code Section 2205.)



BID FORM NO. 6
Iran Contracting Act Bid Certification

Page 2 of 2

This form must be completed in ink and changes must be initialed.

Please complete one of the options below (see prior page for additional explanation).

OPTION NO.1—CERTIFICATION

I, the official named below, certify I am duly authorized to execute this certification on behalf of the person/financial institution identified below, and the person/financial institution identified below is **not** on the current list of persons engaged in investment activities in Iran created by DGS and is not a financial institution extending twenty million dollars (\$20,000,000) or more in credit to another person/vendor, for 45 days or more, if that other person/vendor will use the credit to provide goods or services in the energy sector in Iran and is identified on the current list of persons engaged in investment activities in Iran created by DGS.

Name of Person (Vendor, Firm, Corporation, etc.)/Financial Institution (Printed):		Federal ID No. (or n/a):
Con-Quest Contractors, Inc.		26-2075293
By (Authorized Signature): 		
Printed Name and Title of Person Signing: Paul N. Loukianoff - President		
Date Executed: 04/21/2021	Executed in (City & State): San Francisco, California	

OPTION NO. 2—EXEMPTION

Pursuant to Public Contract Code Sections 2203(c) and (d), a public entity may permit a person/financial institution engaged in investment activities in Iran, on a case-by-case basis, to be eligible for, or to bid on, submit a proposal for, or enter into or renew, a contract for goods and services.

If you have obtained an exemption from the certification requirement under the Iran Contracting Act, please fill out the information below, and attach documentation demonstrating the exemption approval.

Name of Person (Vendor, Firm, Corporation, etc.)/Financial Institution (Printed):		Federal ID No. (or n/a):
By (Authorized Signature):		
Printed Name and Title of Person Signing:		
Date Executed:	Executed in (City & State):	



BID FORM NO. 7
Bidder's General Information

Page 1 of 3

This form must be completed in ink and changes must be initialed.

Timely submission of these Forms is considered **material** by the District.

All Bidders must complete and submit this Bidder's General Information, Bid Form 7, including the required attachments. **The Bidder may be considered not responsible based on information provided on this Form.** Additional sheets may be attached as required.

1. Number of years as a contractor in construction work of this type: 13 years

2. Names and titles of all officers of Bidder's firm:

Paul N. Loukianoff - President, Secretary and Treasurer

3. Name of person(s) who inspected site of proposed work for your firm:

Name: Samuel Schoonmaker Date of Inspection: 03/30/2021

4. Name, address, and telephone number of surety company and agent who will provide the required bonds for this Contract:

Hartford Fire Insurance Company

Surety Agent: Edgewood Partners Insurance Center (EPIC)

1390 Willow Pass Road, #800, Concord, CA 94520

Tel: 800-234-6363

5. Résumé of Designated Authorized Representative: Attach the résumé of the person who will be designated as authorized representative. **The Contractor's authorized representative must have requisite background and experience to administer and oversee the Work on behalf of the Contractor. The representative must have complete authority to represent and act for the Contractor as stated in Standard Provisions, Contractor Staffing, Article 3.03.**

6. Prior Construction Contracts: Bidder must provide at least two (2) construction contracts similar in scope and complexity to this Project that your organization has performed during the last 5 years. Use the PRIOR CONSTRUCTION CONTRACTS form (page 3 of this Bid Form 7) for each project.

7. Claims and lawsuits: if the answer to any of the questions below is "yes" explain the circumstances on an attached sheet.

7.1 Has your organization ever failed to complete an awarded contract?

☐ Yes

☒ No

This form must be completed in ink and changes must be initialed.

- 7.2 Are there any judgments, claims, alternate dispute resolution proceedings or suits pending or outstanding against your organization or its officers?
☐ Yes ☒ No
- 7.3 Has your organization filed any lawsuits or requested an alternate dispute resolution with regard to construction contracts within the last 5 years?
☒ Yes ☐ No
8. The Bidder hereby declares that the Bidder has not been convicted, within the preceding 3 years, of any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or federal antitrust law in connection with the bidding upon, award of, or performance of any public work contract with any public entity. The term "Bidder" includes any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof.
9. Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in the Bidder, ever been disqualified, removed or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation?
☐ Yes ☒ No
- If the answer is "yes," explain the circumstances in the following space:
- _____
- _____
- _____
10. The Bidder signing for Contractor certifies that neither Bidder nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any federal department or agency.

District reserves the right to verify the above information.

I STATE UNDER PENALTY OF PERJURY THAT EACH AND ALL OF THE STATEMENTS I HAVE MADE IN RESPONSE TO PARAGRAPHS 8, 9 & 10 ABOVE ARE TRUE AND CORRECT.

SIGNATURE BLOCK (Signature Block must be completed in <i>ink</i> and changes must be <i>initialed</i> .)	
Bidder's Signature: 	Date: 04/21/2021
Bidder's Name and Title (Print): Paul N. Loukianoff - President	



REVISED BID FORM NO. 7
Bidder's General Information

Page 3 of 3

This form must be completed in ink and changes must be initialed.

PRIOR CONSTRUCTION CONTRACTS

The Bidder may make as many copies of this page as necessary. Bidder may provide the required information on an alternative document. Bidder must submit a signed original of this page 3 of Bid Form 7.

Respond to each item, indicating "none" where appropriate.

- A. Name, address, and telephone number of owner: East Bay Municipal Utility District,
375 11th St, Oakland, CA 94607, (866) 403-2683
- B. Name of project: North Interceptor Relief Sewer - Virginia Street Relief Structure
- C. Location of project: Oakland, California
- D. Brief description of the work involved: Work involved vibration-less installation of 25' deep sheet pile pits to protect an active laboratory building and buried 84" utilities withing 18" of excavation footprint as well as bore and jack a rectangular casing for new custom precast structures.
- E. Contract amount: \$ 3,311,741.27
- F. Claims amount: \$0.00
- G. Liquidated damages assessed: None
- H. Date of completion of contract: 01/06/2020
- I. Name, address, and telephone number of design firm's architect or engineer:
Shaaf and Wheeler - 870 Market St. #1278 San Francisco, CA 94102
(415) 433-4848
- J. Name of owner's project manager: Glenn Dombeck
- K. Declaration of Default (Yes or No): No
- L. Litigation on questions of project performance: None
- M. Determination of failure to pay prevailing wages or other state and/or federally required taxes or contributions: None
- N. Citations by federal OSHA or CAL OSHA: None

District reserves the right to verify the above information.

SIGNATURE BLOCK (Signature Block must be completed in *ink* and changes must be *initialed*.)

Bidder's Signature:

Date: **04/21/2021**

Bidder's Name and Title (Print): **Paul N. Loukianoff - President**



REVISED BID FORM NO. 7
Bidder's General Information

Page 3 of 3

This form must be completed in ink and changes must be initialed.

PRIOR CONSTRUCTION CONTRACTS

The Bidder may make as many copies of this page as necessary. Bidder may provide the required information on an alternative document. Bidder must submit a signed original of this page 3 of Bid Form 7.

Respond to each item, indicating "none" where appropriate.

- A. Name, address, and telephone number of owner: Contra Costa Water District
1331 Concord Avenue Concord, CA 94520 , (925) 688-8000
- B. Name of project: Canal Repairs @ MP 6.39, 10.10 & 15.04
- C. Location of project: Contra Costa County
- D. Brief description of the work involved: Construct/Replace canal liner sections while maintaining active flows of 50 CFS via a gravity bypass. Included new reinforcing, shotcrete and slope restoration
- E. Contract amount: \$ 1,848,890.23
- F. Claims amount: \$ 0.00
- G. Liquidated damages assessed: None
- H. Date of completion of contract: 09/10/2020
- I. Name, address, and telephone number of design firm's architect or engineer:
Contra Costa Water District - 1331 Concord Avenue Concord, CA 94520
925-688-8174
- J. Name of owner's project manager: Luis Llamas
- K. Declaration of Default (Yes or No): No
- L. Litigation on questions of project performance: None
- M. Determination of failure to pay prevailing wages or other state and/or federally required taxes or contributions: None
- N. Citations by federal OSHA or CAL OSHA: None

District reserves the right to verify the above information.

SIGNATURE BLOCK (Signature Block must be completed in *ink* and changes must be *initialed*.)

Bidder's Signature:

Date: 04/21/2021

Bidder's Name and Title (Print): Paul N. Loukianoff - President



REVISED BID FORM NO. 7
Bidder's General Information

Page 3 of 3

This form must be completed in ink and changes must be initialed.

PRIOR CONSTRUCTION CONTRACTS

The Bidder may make as many copies of this page as necessary. Bidder may provide the required information on an alternative document. Bidder must submit a signed original of this page 3 of Bid Form 7.

Respond to each item, indicating "none" where appropriate.

- A. Name, address, and telephone number of owner: Contra Costa Water District
1331 Concord Avenue Concord, CA 94520 , (925) 688-8000
- B. Name of project: Canal Repairs @ MP 25.35
- C. Location of project: Clyde, California
- D. Brief description of the work involved: Emergency canal repair that was leaking and caused a landslide. Replaced 225 LF of canal utilizing cofferdams and both gravity and pump bypass systems to maintain critical flows up to 50 CFS to main treatment plant.
- E. Contract amount: \$ 1,424,416.00
- F. Claims amount: \$ 0.00
- G. Liquidated damages assessed: None
- H. Date of completion of contract: May 2021
- I. Name, address, and telephone number of design firm's architect or engineer:
Contra Costa Water District, Sarah La Vallee - 1331 Concord Avenue Concord, CA
94520, (925) 688-8174
- J. Name of owner's project manager: Sarah La Vallee
- K. Declaration of Default (Yes or No): No
- L. Litigation on questions of project performance: None
- M. Determination of failure to pay prevailing wages or other state and/or federally required taxes or contributions: None
- N. Citations by federal OSHA or CAL OSHA: None

District reserves the right to verify the above information.

SIGNATURE BLOCK (Signature Block must be completed in *ink* and changes must be *initialed*.)

Bidder's Signature:

Date: **04/21/2021**

Bidder's Name and Title (Print): **Paul N. Loukianoff - President**

Job List

Job Number	Title	Bid Price	NTP	Completed	Owner	Description of Work	C-QC Project Manager	C-QC Superintendent	Job Reference	Engineer
001	LAH - Pine Lane Sewer Diversion	1,023,000	Sep-08	Feb-09	Town of Los Altos Hills	Installation of 2,500 LF of 10" S.S. 12 - 18" Deep	Alex Baranoff	Randy Galusha	Richard Chiu 650-947-2516	Kurt Luck (CSG Consultants)
002	Guadalupe Creek Fish Ladder	819,000	Aug-08	Oct-08	Santa Clara Valley Water District	Installation of CIP Concrete Fish Ladder in Guadalupe Creek plus install 5 weir structures	Alex Baranoff	Jesus Lopez	Tim Bramer 408-265-3794 x2607	Black & Veatch Corporation
003	Sac RT - Lumberjack Rail Realignment - SUB to Granite	409,000	Nov-08	Sep-09	Sacramento Regional Transit District - Granite Construction	Trenching and Civil Support for Train Signal Subcontractor	Alex Baranoff	Randy Galusha	Steve Deblasio	Owner
004	Loop Canal Capacity Improvements	1,298,000	Oct-08	Apr-09	Contra Costa Water District	Concrete relining of 2,600 LF of Irrigation Canal and Additional 4710 LF of Concrete Walls, Installation of 260 LF of CIP Retaining Wall	Alex Baranoff	Jesus Lopez	Scott Taylor 925-688-8188	Owner
005	University Mound Sacrificial Anode Installation	583,000	Nov-08	May-09	CCSF - PUC	Install Sacrificial Anodes and Test Station in 18 location through Downtown San Francisco	Ben Rosenstein	Randy Galusha	Eugene Shu 415-239-9384	Owner
006	Folsom Blue Ravine Rail Road Crossing	198,010	Mar-09	Jun-09	City of Folsom	Remove and Replace Existing wood tie grade crossing with Concrete Tie and Panels.	Alex Baranoff	Jesus Lopez	Larry Curtis 916-355-7382	Owner
007	PCIPB Signal Optimization - SUB to Granite	169,000	Apr-09	Jun-10	Peninsula Corridor Joint Powers Board - Granite Construction	Install 18 welded I. J. Plugs at various locations on Main Line Track - After Revenue Service During single tracking	Alex Baranoff	Jesus Lopez	Joel Jimenez 408-210-5517	PB Design
008	Hastings College - OCS Foundations	40,000	Apr-09	Apr-09	UC Hastings College	Install 11 OCS pole foundations & remove 3 existing foundations	Ben Rosenstein	Randy Galusha	Marty Gilman 635-7410	Owner
009	Bernal Heights Street Improvements: Bradford/Jarboe Area	1,148,000	Aug-09	Nov-10	CCSF - DPW	Streetscape, Pipe Burst 150LF 10" Steel w/ 12" VCP, landscaping, 150 LF concrete and 300 LF timber retaining walls and construction of 120 LF of Pile Supported Stairway, work performed on steep slopes	Alex Baranoff	Randy Galusha	Joe Timonere 415-310-1254	Owner
010	Hamilton MSE Wall Stabilization	346,149	Aug-09	Feb-10	Santa Clara Valley Transportation Authority	Drainage improvements to prevent further MSE wall settlement. Rehab and re-align Trackwork	Alex Baranoff	Jesus Lopez	Ed Pasucal 408-952-8964	Owner
011	Market & Almaden St. Rail Replacement (Stacy & Witbeck J.V.)	1,328,000	Oct-09	Feb-10	Santa Clara Valley Transportation Authority	Remove and replace 1,736 track feet of Direct Fixation track during weekend shut-downs.	Alex Baranoff	Jesus Lopez	Ed Pasucal 408-952-8964	Owner
012	West Pipeline Rehabilitation Project	741,990	Sep-09	Jan-10	Santa Clara Valley Water District	Remove and replace 49 locations of 12" to 36" valves and appurtenances.	Ben Rosenstein	Randy Galusha	Will Anderson 650-616-7052	Owner
013	Belle Air Storm Drainage Improvements	76,700	Nov-09	Nov-09	City of San Bruno	Remove and replace approximately 550 LF of trench drain; install approximately 2300 SF of pavement restoration.	Ben Rosenstein	Jesus Lopez	Nelson Gonzales 408-265-2607 x3741	Owner
014	Burlingame Gate/Grove / Village Subdivision Water Main Replacement	1,509,800	Jan-10	Sep-10	City of Burlingame	Install 14,000 LF of 6" and 8" water main including 275 service connections and 25 fire hydrants	Ben Rosenstein	Randy Galusha	Tom Gorman 650-852-2810	Kennedy/Jenks
015	Millbrae Water Pollution Control Plant Modifications	780,000	Nov-09	Apr-12	City of Millbrae - West Bay Builders	Site utilities: 6" to 36" sewer main; 8" water main; gas and chemical piping. Pipe Burst 400 LF of 8" HDPE Sewer	Alex Baranoff	Jesus Lopez	n/a	URS/Kennedy/Jenks

Job List

Job Number	Title	Bid Price	NTP	Completed	Owner	Description of Work	C-QC Project Manager	C-QC Superintendent	Job Reference	Engineer
031	Agua Fria, Torogres & Callente Creek Improvements	7,267,890	May-11	Oct-12	Santa Clara Valley Transportation Authority	Creek Diversions, Place 3,250 CY of CIP Box Culvert & Retaining Wall, Single Span - Pile supported Bridge, 489 LF of 78" MicroTunnel; Also Constructed 950 TF of Ballasted Track including 2 turnouts off the UPRR Mainline	Eli Shikaloff	Randy Galusha/ Jesus Lopez	Steve Patterson 510.520.2371	Owner
032	Mile Post 8.65 Improvements	879,300	Aug-11	Mar-12	Contra Costa Water District	Remove and Replace 320 LF of Active Raw Water Canal Liner Including Diversion Installation and Removal	Alex Baranoff	Jesus Lopez	Richard Morton	Owner
033	East Pipeline Rehabilitation - Phase 3	598,500	Oct-11	Feb-12	Santa Clara Valley Water District	Remove and replace 7 locations of 12" to 36" valves and appurtenances, and 3 Expansion Joints on 36" Steel Pipe	Ben Rosenstein	Randy Galusha	Nelson Gonzales 408-265-2607 x3741	Owner
034	VA Hospital - Duct Bank (Helix)	550,000	Aug-11	Aug-14	Helix Electric / ACE	Excavate and Backfill Approximately 1500 LF of Duct Bank	Alex Baranoff	Jesus Lopez		Army Corps of Engineers
035	Ocean Ave - Civil (Avalon Bay)	782,000	Dec-11	May-12	Avalon Bay Communities	Perform Public ROW Grading, Flatwork & Paving	Allison Doyle	Beau Murdock		Owner
036	Port Of Oakland - Ductbank (Blocka Construction)	88,860	Mar-12	May-12	Blocka Construction / Port of Oakland	Perform Civil Support for Ductbank Installation	Alex Baranoff	Jesus Lopez	Clete Mcconville 657-3686	Owner
037	Piper Lane Utility Relocation	2,198,920	Nov-11	Sep-12	Santa Clara Valley Transportation Authority	Install 950 LF of 42" WSP, 950 LF of 12" DIP Water, 950 LF of 8" PVC S.S. - Including 2 Bore & Jack Sections of 120' Each	Eli Shikaloff	Randy Galusha	Steve Patterson 510.520.2371	Owner
039	CC Meyers - Sac RT	100,676	Apr-12	Jun-12	Kingston Contractors / CC Meyers	Install 800 LF of Ductbank, Including 2 track crossing under live traffic.	Alex Baranoff	Francisco Lopez		Owner
040	Hamilton UPRR Crossing Re-Alignment	265,500	May-12	Jun-12	Santa Clara Valley Transportation Authority	Remove, Realign & Replace an at Grade UPRR Crossing - During a revenue outage	Alex Baranoff	Jesus Lopez	Ed Pasucal 408-952-8964	Owner
041	Rail Rehabilitation Tasman / Renaissance To Tasman / Lickmill	150,375	Jun-12	Dec-12	Santa Clara Valley Transportation Authority	Switch Field and Gauge Running Rail - Re-ramp and re-align 4,000 LF of Track	Alex Baranoff	Jesus Lopez	Ed Pasucal 408-952-8964	Owner
042	96" Storm Drain System Replacement & Rehabilitation	518,400	Jul-12	Aug-12	City of Palo Alto	Remove & Reconfigure 96" SD and 8' x 8' RCB Work performed during two consecutive weekend shutdowns. Installation of Sheet Piling shoring system for work pit.	Alex Baranoff	Randy Galusha	Joe Teresi 650-329-2295	Owner
043	Almond Ave & Vicinity Cast Iron Main Replacement - Phase 1	835,920	Jul-12	Dec-12	Contra Costa Water District	Install 5,000 LF of 8" Water Main including 96 services and assorted appurtenances	Alex Baranoff	Randy Galusha	James Larot 925-688-8000	Owner
044	SC, C & MV Pipeline Rehabilitation	1,058,000	Nov-12	May-13	Santa Clara Valley Water District	Remove and replace 49 locations of 30" to 36" valves and appurtenances. Rehabilitate 5 Turnouts	CJ Zelnick	Randy Galusha	Nelson Gonzales 408-265-2607 x3741	Owner
045	BART East Bay Extension - Pittsburg	35,000	Jul-13	Jul-13	Comsa USA / West Bay Builders / BART	Construct 1,000 LF of DF Track	Alex Baranoff	Jesus Lopez		

Job List

Job Number	Title	Bid Price	NTP	Completed	Owner	Description of Work	C-QC Project Manager	C-QC Superintendent	Job Reference	Engineer
060	SFMTA - JOC Contract No. 1286	3,000,000	Apr-15	Mar-19	SF MUNI	Job Order Contract, including emergency rail work and civil work on an as needed basis	Andy Baksheeff	Jesus Lopez	Latha Ramadass 415-701-5663	Owner
060A	Sunset Tunnel Track Repairs	300,000	Oct-15	Jan-16	SF MUNI	Stepped in at owners request to complete trackwork on behalf of an underperforming Prime Contractor. Completed Extensive Trackwork Punchlist, Constructed 1,700 TF of Ballasted Light Rail in 56 hour Out of Service Windows	Alex Baranoff	Jesus Lopez	Victor Yuen 415-846-5650	Owner
061	Sanitary Sewer Line Replacement/Repair 2012-13	1,114,310	May-15		City of San Leandro	Spot Sewer Repair, Including Pipe Bursting, Slip Lining & Open Cut	Alex Baranoff	Randy Galusha	Kyle Lei 510-577-3302	Owner
062	Black Mountain Rd. SD Repair	79,660	May-15	May-15	Town of Hillsborough	Slipline 300LF of 18" HDPE SD in Tight Steep Access	Alex Baranoff	Rodney Homer	Daniel Gonzalez 650-375-7588	Owner
063	Fulton St. Pavement & Muni Forward - Water Only	688,000	Sep-15		CCSF - DPW Sub To Esquivel G & P	Installation of 3,200 feet of new 8" DIP water line and 10 AWWSS SWIP's	Andy Baksheeff	Jesus Lopez	Teenchee Le (415) 990-3851	Owner
064	BCI - Richmond BART Substation	612,000	Feb-16	Sep-16	BART Sub To Blocka, Inc.	Demolition of existing transformer foundation and installation of new buried Cast-in-Place vault. Civil support included sheet piling for new vault install, new ductbank installation though BART rail maintenance facility during live service.	Alex Baranoff	Rodney Homer	Brian Young - BCI 657-3686 (510)	Owner
065	Bubb, Elm & MacClellan SD & SS	1,456,941	Jun-15	Oct-15	City of Cupertino	Bore and Jack 42" steel casing under existing UPRR tracks for new 36" Storm Drain line. Installation of 1,930 lf of 36" & 30" RCP SD at +/- 15' deep. Installation of 600 lf of 8" PVC at 14' Deep and replacement of existing residential sewer laterals.	Alex Baranoff	Rodney Homer	Roger Lee - Assistant Director of Public Works - (408) 777-3350	Owner
066	East Bayshore Recycled Water Pipeline-Phase 1A	2,857,070	Oct-15	Oct-16	EBMUD	Install 2,305 lf of 12" PVC and 2,695 lf of 12" ML&C welded steel pipe. Install a 120' aerial creek crossing of 12" ML&C steel pipe.	Alex Baranoff	Randy Galusha	J. Thomas Bullock 287-1060	Owner
067	Quint Street Bridge Removal	1,172,000	Nov-15	Dec-16	PCIPB Sub To Shimmick Construction	Reconstruct 2,800 TF of Mainline Commuter Rail Durring 4 Non_Revunue Work Windows	Andy Baksheeff	Jesus Lopez		Owner
068	Columbus Ave Pave & Water Main Replacement	3,335,370	Dec-15	Jul-18	CCSF - DPW Sub To Esquivel G & P	VCP SS - 10" (258 LF), 18" (52 LF), 24" (19 LF), DI's (13 EA), MH's (9 EA), & 16" HDPE Slip Line (205 LF); DIP LP WL - 4" 8" (176 LF), 12" (903 LF), 24" (1,500 LF); AWWSS - 18" & 24" DIP (400 LF)	Andy Baksheeff	Jesus Lopez	Teenchee Le (415) 990-3851	Owner
069	Bolio Gully Storm Drain Rehabilitation	472,050	Aug-16	Sep-16	City of Monterey	Slip Line 801 LF 4 x 6 RCB with 30" PVC, 32" LF of 18" PVC & 233 LF of Open Cut 36" Storm Drain Pipe	Alex Baranoff	Rodney Homer	Elvira Morla-Camacho 831-646-3783	Owner

Job List

Job Number	Title	Bid Price	NTP	Completed	Owner	Description of Work	C-QC Project Manager	C-QC Superintendent	Job Reference	Engineer
078	Westside Extension - Purple Line Segment 2 [TRACKWORK SUB]	33,007,898	May-18		LACMTA Sub to Tutor Perini / OG JV	Design Build - 26,420 TF of Metro Heavy Rail, 2,600 TF of which is through a Seismically Sensitive Area requiring special design and construction. Install one Double X-over and associated 3rd rail throughout. (NTP is for Prime, C-QC Start is 2023)	TBD	Larry Witcraft	Design - WSP - Colin Barratt Colin.barratt@wsp.com	Owner - WSP Contract - STV
079	Bart Oakland Yard Earthquake Safety Upgrades	398,080	Apr-17	Dec-17	BART Sub To Blocka, Inc.	Civil support for approx. 3,000 lf of ductbank in an active BART rail facility. Excavate for new conduit and pole foundations. Work included excavating across active tracks without disruption.	Alex Baranoff	Rodney Homer	Brian Young - BCI (510) 657-3686	BKF
080	2016 - 2017 Waterline Replacement Project	2,038,840	Jul-17	Feb-18	City Of Redwood City	Replace over 6,100 lf of 8" watermain, 12 new hydrants, 100 water service laterals and hot tapping main.	Alex Baranoff	Rodney Homer	Patrick LaBruzzo Redwood City (650) 780-7366	Owner
081	MME Track Extension	4,171,700	Oct-18	May-18	SF MUNI	Renovation and upgrades to the Muni Metro East Maintenance Facility in San Francisco. Work includes the installation of 970 track feet of direct fixation storage track extensions, 420 linear feet of 8" and 10" HDPE drainage pipe, and installation of new OCS facilities to power the extended tracks. Con-Quest Contractors is also providing full CQM on this project.	Ashley Hall	Jesus Lopez	Steffi Gines (415) 696-6945	Owner
082	2017- Annual Watermain Replacement	3,788,559	Aug-17	Mar-19	City Of Martinez	Replacement of over 10,000 feet or water mains from 4" to 16" diameter and Over 3000 sq. ft. of concrete work - sidewalks, curbs, curb ramps, driveways, valley gutters at 19 different locations throughout Martinez and nearby areas. Also included repaving street and trench restoration.	Alex Baranoff	Randy Galusha	Don Salts (925) 372-3599	Anoop Reddy Admal
083	Cranbrook Watermain Replacement	1,017,023	Jul-17	Jun-18	Contra Costa Water District	Installation of 4,700 ft of 6" water main. Replacement of 105 water lateral connections. Installation of 4 new fire hydrants to replace obsolete "wharf style" hydrants. Asphalt/sidewalk restoration including 1 new curb ramp.	Alex Baranoff	Randy Galusha	Luis Llamas - CCWD (925) 688-8174	Owner
084	Foothill SD Improvements	1,089,715	Oct-17	Jan-28	City of Cupertino	Installation of 1030 feet of 18" storm drain and 8 manholes at a depth of 6 to 12 feet. 800 sq. ft of sidewalk and driveway improvements.	Alex Baranoff	Rodney Homer	John Raaymakers	Joubin Pakpour
085	Almaden Pipeline Rehabilitation Project	2,389,250	Nov-17	Feb-19	Santa Clara Valley Water District	Perform work in the raw water transmission pipeline and at 93 appurtenance vault sites including air valves, guard valves, blowoff valves, flowmeters, energy dissipation valves, line valve. Perform internal pipeline repairs as required	CJ Zelnick	Randy Galusha	Gary Ohea	Barton Ching

Job List

Job Number	Title	Bid Price	NTP	Completed	Owner	Description of Work	C-QC Project Manager	C-QC Superintendent	Job Reference	Engineer
091	SFMTA - JOC Contract No. 1310R	5,000,000	Apr-19		SF MUNI	Job Order Contract (JOC), an indefinite quantity contract that assigns, on a periodic or Task Order basis, work to perform emergency maintenance, repair and construction work for the Owner.	Andy Baksheeff	Jesus Lopez	Latha Ramadass 415-701-5663	Owner
092	SCVTA - Rail Rehab - Phase 7	20,186,920	Apr-19		Santa Clara Valley Transportation Authority	Work under this contract consisted replacing 36 bolted compromise joint within embedded track way with new machine compromise joints, installation of two new #8 single crossovers on ballasted track and the replacement of an embedded half grand with in an 11 day 24 hour shutdown. New signal system will be installed at these location as well as new OCS at each of the single crossovers.	CJ Zeinick	Jesus Lopez	Jose Castro	Owner
093	CCTA I-680/SRT4 Interchange Improvements - Phase 3 Project	301,500	Jun-19	Oct-19	Brosamer/Wall for Contra Costa Water District	Unforseen CCWD watermain conflict with new concrete foundations for hwy overpass. Install temporary above ground hdpe diversion of active potable watermain, install 2 insertion valves and new watermain main to clear obstructions. Involved HDPE welding of 12" HDPE, PVC and welded steel crossings.	Alex Baranoff	Randy Galusha	Fernando Ochoa - B&W (415)680-8970	CCWD
094	Customer Side Recycled Water Conversions	1,739,000	Nov-19	Nov-20	City of Hayward	Recycled Water conversion project for 31 customers consisting of commercial properties and schools. Work involved installing new 10" DCDAs, new piping and vavles for new recycled service connections.	Alex Baranoff	Rodney Homer	Susan England of Hayward City (510) 293 5098	HydroScience Engineers
095	Pospect Pump Station	1,275,651	Sep-19	May-20	Cupertino Sanitation District	Demo and Installation of complete pumping and piping mechanical system in Prospect Pump Station, as well demo and install new HDPE manholes with inverts from 15' - 22' deep in very tight quarters. Work was completed during a complete bypass via pumps and diversions. Partial work included directional drilling across a congested corridor in order to establish required diversion. All major work was performed in a confined space that required all necessary safety and PPE protocol.	Alex Baranoff	Rodney Homer	Frank Quach - Thompson	Mark Thompson
096	Canal Repairs @ MP 6.39, 10.10 & 15.04	1,795,900	Nov-19	Sep-20	Contra Costa Water District	Construct/Replace new canal liner sections and slope repairs at multiple locations. Required installation 6 cofferdams and intakes including fabrication of slide gates for gravity and pumped bypass systems to maintain active flows . Slope repairs included overexcavation, new reinforcing steel, shotcrete placement and crack repairs as needed.	Alex Baranoff	Randy Galusha	Luis Llamas - CCWD (925) 688-8174	Owner

RANDALL GALUSHA

CONSTRUCTION PROJECT SUPERINTENDENT

Mr. Galusha has 28 years of experience in the industry with most of his experience in heavy civil and rail transit construction. He is very experienced working in confined, tight work areas such as in downtown San Francisco, San Jose, Sacramento and in shared corridors with the UPRR. Mr. Galusha began his career as a laborer learning with hands on experience. Randy rose through the ranks first becoming a leadman, then a foreman, general foreman and finally a superintendent. As superintendent, Randy, has run some very high profile projects in the Bay Area and Sacramento.

RELEVANT PROJECT EXPERIENCE

CONTRA COSTA WATER DISTRICT – FY19/20 – Watermain Replacement Repair and Services

- Project Superintendent
- September 2018 to Present
- Project Value – \$8,209,838.00
- This Project consists of design and construction of 5 watermain replacement locations, construction only of 2 watermain projects previously designed by CCWD and multiple misc. water system upgrades as required.

CONTRA COSTA WATER DISTRICT – Mileposts 6.39, 10.1 & 15.04

- Project Superintendent
- November 2019 to May 2020
- Project Value – \$1,847,390.23
- This Project consists of construction and replacement of new canal liner sections and slope repairs at multiple locations. Required installation 6 cofferdams and intakes including fabrication of slide gates for gravity and pumped bypass systems to maintain active flows. Slope repairs included over-excavation, new reinforcing steel, shotcrete placement and crack repairs as needed.

SANTA CLARA VALLEY WATER DISTRICT – Almaden Valley Pipeline Inspection and Rehabilitation Project

- Project Superintendent
- November 2017 to February 2019
- Project Value – \$3,177,992.00
- This Project consists of working on raw water transmission pipeline appurtenances at 93 sites. The entire pipeline had to be dewatered for visual and electromagnetic inspection. Scope also included exploratory work as well as supported carbon fiber liner work.

CITY OF MARTINEZ – 2017 Watermain Replacement Project

- Project Superintendent
- October 2017 to August 2018
- Project Value – \$4,168,826.79
- This Project consists of replacement of over 10,000 feet of water mains from 4" to 16" diameter with over 3,000 square feet of concrete work at 19 different locations throughout Martinez and nearby areas.

EAST BAY MUNICIPAL UTILITY DISTRICT – East Bayshore Recycled Water Pipeline

- Project Manager
- July 2016 to October 2017
- Project Value – \$2,958,004.92
- This Project included furnishing and installation by open trench approximately 2,305 ft of 12" diameter PVC Pipe and 2,695 ft of 12" ML & PCS Pipe. Work was performed in heavy residential, business and shopping district with minimal space for equipment access. Expedited schedule to complete milestone for section of work on main thoroughfare to accommodate public and commuter traffic. Completed work without extending deadline even though multiple impacts were encountered.

FURTHER LISTINGS OF OTHER PROJECT WILL BE AVAILABLE UPON REQUEST.

28 YEARS OF EXPERIENCE

REFERENCES

Jason Reza
Construction Inspector
East Bay Municipal Utility
District
Tel: (866) 403-2683
Jason.reza@ebmud.com

Alan Kalaw
Construction Inspector
Contra Costa Water District
Tel: (925) 688-8000
akalaw@ccwater.com

Martin Rivera
Construction Inspector
Santa Clara Valley Water
District
Tel: (408) 630-2846
MRivera@valleywater.org

Con - Quest
Contractors, Inc.
290 Toland Street
San Francisco, CA 94124