



*This form must be completed in **ink** and changes must be **initialed**.*

Honorable Board of Directors
 Santa Clara Valley Water District (District)

Pursuant to, and in compliance with, the Notice to Bidders and the Contract Documents, relating to the **CENTRAL AND PARALLEL EAST PIPELINES INSPECTION AND REHABILITATION PROJECT**, the undersigned Bidder having become thoroughly familiar with the terms and conditions of the Contract Documents and with local conditions affecting the performance and costs of the Work and having fully inspected the Work site in all particulars, hereby proposes and agrees to fully perform the Work, including providing any and all labor and materials and performing all Work required to construct and complete said Work within the contract time stated and in accordance with the requirements of the Contract Documents, for the following sum of money.

The undersigned Bidder agrees to complete all the Work within **305** calendar days from the first chargeable day of the Contract, as stated in the Notice to Begin Work. The Bidder agrees to enter into a Contract with the District and provide the required bonds and insurance in accordance with the Instructions to Bidders, Contract Bonds, paragraph #22 and Execution of Contract, paragraph #23. If the Bidder fails to meet these requirements within the time specified in the Instruction to Bidders, Failure to Execute Contract, paragraph #24, the Bidder's security accompanying this Proposal may be forfeited and become the property of the District. No Contract exists until all Contract bonds and insurance documents have been accepted by the District.

TOTAL BID: \$ _____

Bidder acknowledges receipt of the following Addenda to the Bid Documents:
 Addenda are posted online at <https://www.valleywater.org/construction>.

NO Addenda received

Addenda received as follows:

Addendum No. _____	Date _____	Addendum No. _____	Date _____
Addendum No. _____	Date _____	Addendum No. _____	Date _____

Failure to acknowledge receipt of an Addendum on the Bid Form is not, in itself, cause for withdrawal or rejection of Bid, if it can be established that Bidder did, in fact, receive such Addendum prior to Bid opening.

The undersigned Bidder has read and, understands, and will comply with, each and all of the requirements specified in these Bid Documents. This Proposal must be signed by an authorized representative of the Bidder with the authority to bind the Bidder.

BIDDER'S COMPANY INFORMATION	
NAME:	ADDRESS:
CONTRACTOR'S CALIFORNIA LICENSE NUMBER:	
DATE OF EXPIRATION:	
LICENSE CLASSIFICATION(S):	
PHONE NO.: ()	FAX NO.: ()
EMAIL ADDRESS:	

SIGNATURE BLOCK (Signature Block must be completed in <i>ink</i> and changes must be <i>initialed</i>.)	
Bidder's Signature:	Date:
Bidder's Name and Title (Print):	



This form must be completed in *ink* and changes must be *initialed*.

SECTION A — BASE BID

ITEM NO.	DESCRIPTION OF WORK	APPROXIMATE QUANTITY UNIT	UNIT PRICE	TOTAL
1	Mobilization	<u>Lump Sum</u> Lump Sum		
2	NPDES General Permit Requirements	<u>Lump Sum</u> Lump Sum		
3	Environmental Monitoring and Compliance	<u>Lump Sum</u> Lump Sum		
4	Painting and Coating	<u>Lump Sum</u> Lump Sum		
5	Work as Specified for Pipeline Dewatering	<u>Lump Sum</u> Lump Sum		
6	Support for Internal Pipeline Work	<u>Lump Sum</u> Lump Sum		
7	Completion of Encroachment Permits with Cities, County, Town, and Agency	FIXED COST	\$95,000.00	\$95,000.00
8	Developing and Implementing Traffic Control Plans	<u>Lump Sum</u> Lump Sum		
9	Clearing and Grubbing	<u>Lump Sum</u> Lump Sum		
10	Exploratory Utility Investigation	<u>Lump Sum</u> Lump Sum		
11	Sheeting, Shoring, and Bracing	<u>Lump Sum</u> Lump Sum		
12	Pavement Restoration	<u>Lump Sum</u> Lump Sum		
13	Work as Specified for CPL Station 273+24 - Guadalupe Line Valve (GRV)	<u>Lump Sum</u> Lump Sum		
14	Work as Specified for CPL Station 523+70 - Los Gatos Turnout (LLG)	<u>Lump Sum</u> Lump Sum		
15	Work as Specified for CPL Station 646+00 - Page Ditch Turnout (PDT)	<u>Lump Sum</u> Lump Sum		
16	Work as Specified for CPL Station 656+58 - Kirk Turnout (KDT)	<u>Lump Sum</u> Lump Sum		
17	Work as Specified for CPL Station 154+85 - Coyote Creek Blowoff (CYV)	<u>Lump Sum</u> Lump Sum		
18	Work as Specified for CPL Station 665+82 - Vasona Pump Station (VPS)	<u>Lump Sum</u> Lump Sum		



This form must be completed in ink and changes must be initialed.

ITEM NO.	DESCRIPTION OF WORK	APPROXIMATE QUANTITY UNIT	UNIT PRICE	TOTAL
19	Work as Specified for CPL Station 00+67 - 8" CARV with 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
20	Work as Specified for CPL Station 13+00 - 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
21	Work as Specified for CPL Station 27+00 - 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
22	Work as Specified for CPL Station 41+00 - 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
23	Work as Specified for CPL Station 54+22 - 36" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
24	Work as Specified for CPL Station 71+00 - 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
25	Work as Specified for CPL Station 87+00 - 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
26	Work as Specified for CPL Station 103+00 - 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
27	Work as Specified for CPL Station 117+99 - 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
28	Work as Specified for CPL Station 126+20 - 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
29	Work as Specified for CPL Station 141+40 - 4" CARV with 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
30	Work as Specified for CPL Station 156+90 - 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
31	Work as Specified for CPL Station -00+21 – Piedmont Valve Yard Vault	<u>Lump Sum</u> Lump Sum		
32	Work as Specified for CPL Station 170+10 - 4" CARV with 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
33	Work as Specified for CPL Station 173+57 - 4" CARV with 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
34	Work as Specified for CPL Station 186+25 - 12" Pumpout Riser with 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
35	Work as Specified for CPL Station 191+19 - 6" CARV with 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
36	Work as Specified for CPL Station 204+93 - 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
37	Work as Specified for CPL Station 215+17 - 4" CARV with 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		



This form must be completed in ink and changes must be initialed.

ITEM NO.	DESCRIPTION OF WORK	APPROXIMATE QUANTITY UNIT	UNIT PRICE	TOTAL
38	Work as Specified for CPL Station 228+96 - 12" Pumpout Riser with 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
39	Work as Specified for CPL Station 243+96 - 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
40	Work as Specified for CPL Station 259+47 - 4" CARV with 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
41	Work as Specified for CPL Station 264+20 - 30" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
42	Work as Specified for CPL Station 283+40 - 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
43	Work as Specified for CPL Station 298+54 - 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
44	Work as Specified for CPL Station 317+80 - 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
45	Work as Specified for CPL Station 332+24 - 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
46	Work as Specified for CPL Station 348+60 - 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
47	Work as Specified for CPL Station 367+06 - 6" CARV with 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
48	Work as Specified for CPL Station 371+24 - 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
49	Work as Specified for CPL Station 380+55 - 4" CARV with 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
50	Work as Specified for CPL Station 386+62 - 24" Manhole with Tri-Cock Assembly	<u>Lump Sum</u> Lump Sum		
51	Work as Specified for CPL Station 400+40 - 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
52	Work as Specified for CPL Station 418+55 - 6" CARV with 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
53	Work as Specified for CPL Station 424+22 - 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
54	Work as Specified for CPL Station 440+65 - 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
55	Work as Specified for CPL Station 450+99 - 6" CARV with 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
56	Work as Specified for CPL Station 465+68 - 6" CARV with 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		



This form must be completed in ink and changes must be initialed.

ITEM NO.	DESCRIPTION OF WORK	APPROXIMATE QUANTITY UNIT	UNIT PRICE	TOTAL
57	Work as Specified for CPL Station 481+98 - 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
58	Work as Specified for CPL Station 488+12 – Meter Box	<u>Lump Sum</u> Lump Sum		
59	Work as Specified for CPL Station 496+20 - 8" CARV with 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
60	Work as Specified for CPL Station 508+94 - 4" CARV with 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
61	Work as Specified for CPL Station 517+10 - 4" CARV with 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
62	Work as Specified for CPL Station 522+95 - 4" CARV with 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
63	Work as Specified for CPL Station 525+85 - 12" Pumpout Riser with 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
64	Work as Specified for CPL Station 536+31 - 4" CARV with 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
65	Work as Specified for CPL Station 552+13 - 12" Pumpout Riser with 12" Plug Valve Assembly	<u>Lump Sum</u> Lump Sum		
66	Work as Specified for CPL Station 567+39 - 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
67	Work as Specified for CPL Station 584+43 - 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
68	Work as Specified for CPL Station 599+28 - 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
69	Work as Specified for CPL Station 618+01 - 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
70	Work as Specified for CPL Station 631+20 - 8" CARV Assembly	<u>Lump Sum</u> Lump Sum		
71	Work as Specified for CPL Station 636+44 - 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
72	Work as Specified for CPL Station 658+30 - 8" CARV Assembly	<u>Lump Sum</u> Lump Sum		
73	Work as Specified for CPL Station 659+75 - 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		
74	Work as Specified for CPL Station 661+35 – Post Mounted Test Station	<u>Lump Sum</u> Lump Sum		
75	Work as Specified for CPL Station 665+22 - 6" CARV with 24" Manhole Assembly	<u>Lump Sum</u> Lump Sum		



**REVISED BID FORM NO. 1
Proposal and Bid Items**

This form must be completed in ink and changes must be initialed.

ITEM NO.	DESCRIPTION OF WORK	APPROXIMATE QUANTITY UNIT	UNIT PRICE	TOTAL
76	Work as Specified for PEP Station 11+75 – 10" CARV Assembly	<u>Lump Sum</u> Lump Sum		
77	Work as Specified for PEP Station 23+22 – 2" ARV Assembly	<u>Lump Sum</u> Lump Sum		
78	Work as Specified for PEP Station 28+30 – 10" CARV Assembly	<u>Lump Sum</u> Lump Sum		
79	Work as Specified for PEP Station 47+40 – 2" ARV Assembly	<u>Lump Sum</u> Lump Sum		
80	Work as Specified for PEP Station 57+60 – 10" CARV Assembly	<u>Lump Sum</u> Lump Sum		
81	Work as Specified for PEP Station 61+90 – 2" ARV Assembly	<u>Lump Sum</u> Lump Sum		
82	Work as Specified for PEP Station 69+90 – 10" CARV Assembly	<u>Lump Sum</u> Lump Sum		
83	Work as Specified for PEP Station 73+70 – 2" ARV Assembly	<u>Lump Sum</u> Lump Sum		
84	Work as Specified for PEP Station 84+90 – 10" CARV Assembly	<u>Lump Sum</u> Lump Sum		
85	Work as Specified for PEP Station 89+75 – 2" ARV Assembly	<u>Lump Sum</u> Lump Sum		
86	Work as Specified for PEP Station 95+00 – 10" CARV Assembly	<u>Lump Sum</u> Lump Sum		
87	Work as Specified for PEP Station 113+50 – 2" ARV Assembly	<u>Lump Sum</u> Lump Sum		
88	Work as Specified for PEP Station 120+46 – 2" ARV Assembly	<u>Lump Sum</u> Lump Sum		
89	Work as Specified for PEP Station 133+70 – 10" CARV Assembly	<u>Lump Sum</u> Lump Sum		
	TOTAL BASE BID			



This form must be completed in *ink* and changes must be *initialed*.

SECTION B SUPPLEMENTAL BID ITEMS These Bid items may or may not be required. They may be deleted entirely or in part, By deductive change order(s), at the sole discretion of the District.				
ITEM NO.	DESCRIPTION OF ITEM	APPROXIMATE QUANTITY UNIT	UNIT PRICE	TOTAL
90	Carbon Fiber Reinforcement for PCCP – SUPPLEMENTAL WORK	<u>8</u> SECTIONS		
91	Cement Mortaring for Internal Pipeline Repairs – SUPPLEMENTAL WORK	<u>500</u> SQUARE FEET		
92	Welding for Internal Pipeline Repairs – SUPPLEMENTAL WORK	<u>100</u> LINEAR INCHES		
93	Internal Pipeline Debris Removal Work – SUPPLEMENTAL WORK	<u>150</u> CUBIC FET		
94	Internal Pipeline Weko-Seal Installation – SUPPLEMENTAL WORK	<u>5</u> EACH		
95	Additional Potholing to Locate Utilities – SUPPLEMENTAL WORK	<u>10</u> EACH		
96	Professionally Facilitated Project Partnering – SUPPLEMENTAL WORK	FIXED COST	\$25,000.00	\$25,000.00
Section B Subtotal				
TOTAL BID (Section A Subtotal + Section B Subtotal)				