ADDENDUM NO. 1
TO CONTRACT DOCUMENTS FOR THE
RINCONADA WATER TREATMENT PLANT (RWTP),
OAK WOODLAND PROJECT
Project No. 93294057     Contract No. C0651

Notice is hereby given to Prospective Bidders that the Contract Documents are modified as hereinafter set forth.

BID DOCUMENTS

TABLE OF CONTENTS

III. FORMS DUE BY 5pm ON THE 2ND DAY AFTER BID OPENING

DELETE the text that reads:

“BID FORM NO. 10 Escrow Bid Documents Certification of Completeness”

BID FORM NO. 1

PROPOSAL AND BID ITEMS

REPLACE first sentence in the second paragraph with the following text:

“The undersigned Bidder agrees to complete all the Work within 165 calendar days from the first chargeable day of the contract, as stated in the Notice to Proceed.”

SPECIFICATIONS AND CONTRACT DOCUMENTS

TECHNICAL PROVISIONS

ARTICLE 41.03 OAK WOODLAND IRRIGATION

41.03.05 Submittals

REPLACE text in paragraph 5. that reads “…three (3)-year…” with:
“…three (3)-month…”

ARTICLE 41.05. OAK WOODLAND BROADCAST SEEDING

41.05.01 Scope of Work

**REPLACE** text in paragraph B. that reads “…three (3)-year…” with:

“…three (3)-month…”

ARTICLE 41.06. OAK WOODLAND ESTABLISHMENT MAINTENANCE

41.06.01 Scope of Work

**REPLACE** text in paragraph A. that reads “…three (3)-year…” with:

“…three (3)-month…”

**REPLACE** all instances of text in paragraphs C.1. and C.2. that reads “…three (3)-year…” with:

“…three (3)-month…”

41.06.03. Placement

**REPLACE** all instances of text in paragraphs D.1. and D.2. that reads “…three (3)-year…” with:

“…three (3)-month …”

**REPLACE** paragraph E.2. in its entirety with:

“2. Contractor shall submit the maintenance logbook to the Engineer at the conclusion of the three (3)-month establishment maintenance period.”

**REPLACE** text in paragraph F.1. that reads “…three (3)-year…” with:

“…three (3)-month...”

**REPLACE** paragraphs G.1., G.1.a., G.1.b., G.2., G.3., G.4., G.5., and G.6. in their entirety with:

“NOT USED.”

**REPLACE** paragraphs H.1., H.1.a., and H.1.b. in their entirety with:

“NOT USED.”

**REPLACE** text in paragraph J.1. that reads “…three (3)-year long-term maintenance…” with:

“three (3)-month maintenance…”

**DELETE** paragraph J.2. in its entirety.
ADDENDUM NO. 1
Santa Clara Valley Water District
RWTP, OAK WOODLAND PROJECT
Page 3 of 5

**REPLACE** text in paragraph K.1., K.2., and K.2.a. that reads “…three (3)-year…” with:
“…three (3)-month…”

**REPLACE** paragraph K.2d.1. in its entirety with:
“Contractor shall install new battery in the battery-operated controller on the remote-control valve as needed to maintain optimal system function.”

**DELETE** paragraph K.3. in its entirety.

**REPLACE** text in paragraph L.1. that reads “… three (3)-year…” with:
“…three (3)-month…”

**REPLACE** text in paragraph L.3.a. that reads “…three (3)-year long-term…” with:
“…three (3)-month…”

**REPLACE** text in paragraphs M.2.a., M.2.b., and M.2.c. that reads “…three (3)-year long-term…” with:
“…three (3)-month…”

**REPLACE** text in paragraph A. that reads “…three (3)-year…” with:
“…three (3)-month…”

**CONSTRUCTION MAP AND PLAN**

**DRAWINGS**

**REPLACE** Drawings G-02 and G-04 (Attachment A).

**GENERAL QUESTIONS & RESPONSE**

| Question 1 | 1. The Special Provisions on page 19-8, Section C Bidder’s Statement of Qualifications for Landscaping and Revegetation calls for the following:

Reference projects should demonstrate Contractor has successfully installed three (3) or more similar restoration projects [defined as oak woodland restoration sites equal to or greater than three (3) acres in size] within the last three (3) years. Information shall be submitted with Contractor’s bid for the Work.

Please clarify if the sizes of 3 acres can be reduced and the time frame of 3 years can be extended. |
|-----------|-------------------------------------------------------------------------------------------------|
| Response 1 | The requirement is modified to:

“Reference projects should demonstrate Contractor has successfully installed three (3) or more similar restoration projects [defined as oak woodland restoration sites equal to or greater than three (3) acres in size] within the last three (3) months. Information shall be submitted with Contractor’s bid for the Work.” |

ADDENDUM NO. 1
Santa Clara Valley Water District
RWTP, OAK WOODLAND PROJECT
Page 3 of 5
Question 2

1. Acorns

The Special Provisions require the following:

**B. Plants**

1. Plants will be oak acorns and will be Owner-supplied.
2. Within fifteen (15) working days of Notice to Proceed, Contractor shall establish an agreement with District pre-approved native plant nursery to collect, store, and deliver acorns. Pre-approved nurseries are:
   a. Central Coast Wilds (831-459-0656)
   b. The Watershed Nursery (510-234-2222)
   c. Grassroots Ecology Nursery (650-419-9880)

3. **Acorn procurement**
   a. Acorns shall be collected by the Contractor’s native plant nursery in addition to the acorns provided by the District as a furnished material

Please clarify if owner is providing the acorns or is the contractor.

Response 2

Because the Notice to Proceed (NTP) is not anticipated until 11/12/19, the Owner will provide all acorns.

Question 3

1. Maintenance

The notice to bidders, Milestone #3 calls for the following:

*Completion of three-month maintenance of the Oak Woodland plantings and all remaining Work shall be completed before the expiration of 165 days from the first chargeable day of the contract (Project Completion).*

The Special Provisions Article 41.06, Oak Woodland Establishment Maintenance, however, states the following:

*Establishment maintenance shall consist of furnishing all material, labor, and equipment necessary to perform Work for the three (3)-year establishment maintenance period of the planting zone as shown on Oak Woodland Drawings and as specified herein.*

Please clarify if there are 3 month or 3 years maintenance. Is it 3 years and 3 month maintenance?

Response 3

Refer to the revised language above made as part of this Addendum No.1.
THIS ADDENDUM NO. 1, WHICH CONTAINS 5 PAGES AND 2 DRAWINGS, IS ATTACHED TO AND IS A PART OF THE SPECIFICATIONS AND CONTRACT DOCUMENTS FOR THIS PROJECT.

Katherine Oven, P.E.
Deputy Operating Officer
Water Utility Capital Division

Date: 9/19/2019

Attachments:
ATTACHMENT A – Revised Drawings G-02 and G-04
ATTACHMENT A

PLAN SHEETS G-02 AND G-04