Notification of this Addendum is transmitted via email to all current plan holders. This Addendum is posted on the District website at https://www.valleywater.org/Construction

April 2, 2020

ADDENDUM NO. 2
TO CONTRACT DOCUMENTS FOR THE
BOLSA ROAD FISH PASSAGE IMPROVEMENTS PROJECT
Project No. 26044002; Contract No. C0656

In response to the State and County shelter-in-place orders for the ongoing COVID19 pandemic, Valley Water has determined that the C0656 Bolsa Road Fish Passage Improvements Project is not "essential work."

The Bid Opening scheduled for April 15, 2020 and current advertisement for this Project have been cancelled.

When a future date for re-advertising this project is determined, a public notification will be posted as required by law (PCC 10140-10141).

THIS ADDENDUM NO 2, WHICH CONTAINS 1 PAGE AND IS A PART OF THE SPECIFICATIONS AND CONTRACT DOCUMENTS FOR THIS PROJECT.

[Signature]
Ngoc Nguyen, P.E.
Deputy Operating Officer
Watershed Design and Construction Division

Date: 04/02/2020

Bolsa Road Fish Passage

ADDENDUM NO. 2