Honorable Board of Directors
Santa Clara Valley Water District (District)

Pursuant to, and in compliance with, the Notice to Bidders and the Contract Documents, relating to the

C0670 – RINCONADA WATER TREATMENT PLANT INTERIM SITE RESTORATION PROJECT, the undersigned Bidder having become thoroughly familiar with the terms and conditions of the Contract Documents and with local conditions affecting the performance and costs of the Work and having fully inspected the Work site in all particulars, hereby proposes and agrees to fully perform the Work, including providing any and all labor and materials and performing all Work required to construct and complete said Work within the contract time stated and in accordance with the requirements of the Contract Documents, for the following sum of money.

The undersigned Bidder agrees to complete all the Work within **210** calendar days from the first chargeable day of the Contract, as stated in the Notice to Begin Work. The Bidder agrees to enter into a Contract with the District and provide the required bonds and insurance in accordance with the Instructions to Bidders, Contract Bonds, paragraph #22 and Execution of Contract, paragraph #23. If the Bidder fails to meet these requirements within the time specified in the Instruction to Bidders, Failure to Execute Contract, paragraph #24, the Bidder's security accompanying this Proposal may be forfeited and become the property of the District. No Contract exists until all Contract bonds and insurance documents have been accepted by the District.

TOTAL BID: $_____

Bidder acknowledges receipt of the following Addenda to the Bid Documents:

Addenda are posted online at https://www.valleywater.org/construction.

☐ **NO** Addenda received

☑ Addenda received as follows:

Addendum No. 1	Date 5/6/21	Addendum No. _____	Date _____
Addendum No. 2	Date 5/12/21	Addendum No. _____	Date _____

Failure to acknowledge receipt of an Addendum on the Bid Form is not, in itself, cause for withdrawal or rejection of Bid, if it can be established that Bidder did, in fact, receive such Addendum prior to Bid opening.

BIDDER'S COMPANY INFORMATION	
NAME: NTK Construction, INC.	ADDRESS: 501 Cesar Chavez St. Suite 115 San Francisco, CA 94124
CONTRACTOR'S CALIFORNIA LICENSE NUMBER: 851273 DATE OF EXPIRATION: 12/21/22 LICENSE CLASSIFICATION(S): A, B, C31, C36, HAZ	
PHONE NO.: (415) 643-1900	FAX NO.: (415) 643-1300
EMAIL ADDRESS: ttran@ntkconstruction.com	
SIGNATURE BLOCK (Signature Block must be completed in *ink* and changes must be *initialed*.)	
Bidder's Signature:	Date: 5/19/21
Bidder's Name and Title (Print): Tin Tran, President	

SECTION A — BASE BID

ITEM NO.	DESCRIPTION OF ITEM	APPROXIMATE QUANTITY UNIT	UNIT PRICE	TOTAL
1.	Mobilization	Lump Sum Lump Sum	$185500	185,500
2.	Storm Water Pollution Prevention Plan (SWPPP)	Lump Sum Lump Sum	$45,000	45,000
3.	Architectural Modifications	Lump Sum Lump Sum	$45,000	45,000
4.	Concrete Pipe Supports	Lump Sum Lump Sum	$40,000	40,000
5.	Air-Vacuum Relief Valve Installation	Lump Sum Lump Sum	$52,000	52,000
6.	Sump Pumps Installation	Lump Sum Lump Sum	107,000 ~~$80,000~~ (11)	107000 ~~80,000~~ (11)
7.	Metering Pump Piping	Lump Sum Lump Sum	$43,000	43,000
8.	Emergency Shower Eyewashes Modification	Lump Sum Lump Sum	$16,000	16,000
9.	Storm Drain Manhole	Lump Sum Lump Sum	$17,000	17,000
10.	Curb Inlets and Catch Basins	Lump Sum Lump Sum	$19,000	19,000
11.	Trench Drain	Lump Sum Lump Sum	$85,000	85,000
12.	PVC Storm Drain Pipe (12")	Lump Sum Lump Sum	$54,000	54,000
13.	PVC Storm Drain Pipe (15")	Lump Sum Lump Sum	$20,000	20,000
14.	PVC Storm Drain Pipe (18")	Lump Sum Lump Sum	$36,000	36,000

ITEM NO.	DESCRIPTION OF ITEM	APPROXIMATE QUANTITY UNIT	UNIT PRICE	TOTAL
15.	AC Pavement (4" AC on 8" Class 2 Aggregate Base, 5" Aggregate Subbase)	Lump Sum Lump Sum	730,000 – $~~700,000~~ (II)	730,000 – ~~700,000~~ (II)
16.	Temporary AC Pavement (4" AC on 8" Class 2 Aggregate Base, 5" Aggregate Subbase)	Lump Sum Lump Sum	310,000 – $~~300,000~~ (II)	310,000 – ~~300,000~~ (II)
17.	AC Dike	Lump Sum Lump Sum	$20,000 –	20,000 –
18.	Concrete Curb	Lump Sum Lump Sum	$41,000 –	41,000 –
19.	Concrete Curb and Gutter	Lump Sum Lump Sum	$45,000 –	45,000 –
20.	Concrete V-Gutter	Lump Sum Lump Sum	$18,000 –	18,000 –
21.	Basin Access Ramp	Lump Sum Lump Sum	$44,000 –	44,000 –
22.	Erosion Control – Post Construction BMPs	Lump Sum Lump Sum	$7,000 –	7,000 –
23.	Preconstruction Survey	Lump Sum Lump Sum	$1,000 –	1,000 –
24.	Relocation of Large Tree Planters	Lump Sum Lump Sum	$3,000 –	3,000 –
25.	Cobblestone Mulch Ground Cover	Lump Sum Lump Sum	$27,000 –	27,000 –
26.	CCTV and Cleaning of Storm Drain	Lump Sum Lump Sum	$10,000 –	10,000 –
27.	Miscellaneous Incidental Work	Lump Sum Lump Sum	$187,000 –	187,000 –
	SECTION A SUBTOTAL		**$** 2,207,500 –	

SECTION B — SUPPLEMENTAL BID ITEMS
These Bid items may or may not be required. They may be deleted entirely or in part, by deductive change order(s), at the sole discretion of the District.

ITEM NO.	DESCRIPTION OF ITEM	APPROXIMATE QUANTITY / UNIT	UNIT PRICE	TOTAL
1.	AC Pavement (4") and Aggregate Base (13") Demolition	260 / CY	$ 90-	23,400-
2.	AC Pavement (4")	60 / CY	$ 265-	15,900-
3.	Class 2 Aggregate Base (8")	120 / CY	$ 79-	9,480-
4.	Aggregate Subbase (5")	80 / CY	$ 73-	5840-
5.	Slurry Seal	4,770 / SF	$ 2-	9,540-
	SECTION B SUBTOTAL		**$**	64,160-
	TOTAL BID (SECTIONS A SUBTOTAL + B SUBTOTAL)		**$**	2,271,660-

Designation of Subcontractors

A. This Designation of Subcontractors form must be completed in compliance with the State of California Subletting and Subcontracting Fair Practices Act, Public Contract Code **§4100 et seq.**, and any amendment thereof. Bidder must complete the form below for each Subcontract **that exceeds one-half of one percent (½%) of the Bidder's total Bid**. A Subcontractor is one who: (1) performs Work or labor; or (2) provides a service to the Bidder; or (3) specially Fabricates and Installs a portion of the work according to the Contract Documents. Bidders failure to list a Subcontractor for any portion of the work in excess of ½% of Bidder's total Bid signifies Bidder will self perform that portion of the Work with its own forces. (Note: If more than one Subcontractor is designated for the same kind of Work, state the portion that each will perform.) After the opening of the Bids, no changes or substitutions will be allowed except as otherwise provided by law. The listing of more than one subcontractor for each item of work to be performed with the words "and/or" will not be permitted. Failure to comply with this requirement may render the Bid nonresponsive and may cause its rejection.

B. Failure by a subcontractor to be registered to perform public work as required by the California Labor Code Section 1771.1 (a) shall be grounds under Section 4107 of the Public Contract Code for the Contractor, with the consent of the awarding authority, to substitute a subcontractor who is registered to perform public work pursuant to Section 1725.5 in place of the unregistered subcontractor.

NAME LOCATION (City & State)	LICENSE NO. EXPIRATION DATE	DIR REGISTRATION NO. EXPIRATION DATE	TYPE OF WORK	% of TOTAL CONTRACT
Blocka Const.	679326	1000000447	Electrical	2.7%
Pleasanton CA	10/31/21	6/30/22		
Interstate Paving	366020	1000000755	Paving	14.6%
So. San Francisco CA	11/30/22	6/30/21		
Bond Blacktop	746432	1000001972	Slurry Seal	1.4%
Union City CA	2/28/22	6/30/21		
Marina Landscape	492862	1000000749	Cobblestone (II)	0.8%
Lathrop, CA	6/30/22	6/30/22		

SIGNATURE BLOCK (Signature Block must be completed in *ink* and changes must be *initialed*.)	
Bidder's Signature:	Date: 5/19/21
Bidder's Name and Title (Print): Tin Tran, President	

Noncollusion Affidavit

In accordance with Public Contract Code Section 7106, Tin Tran
(Bidder's full name)

declares that he or she is President
(Bidder's title)

of NTK Construction, Inc.
(Company's name)

the party making the foregoing Bid that the Bid is not made in the interest of, or on behalf of, any disclosed person, partnership, company, association, organization, or corporation; that the Bid is genuine and not collusive or sham; that the Bidder has not directly or indirectly induced or solicited any other Bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any Bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the Bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the Bid price of the Bidder or any other Bidder, or to fix any overhead, profit, or cost element of the Bid price, or of that of any other Bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the Bid are true; and, further, that the Bidder has not, directly or indirectly, submitted the Bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, Bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

I certify (or declare) under penalty of perjury under the laws of the State of California that the foregoing is true and correct.

SIGNATURE BLOCK (Signature Block must be completed in *ink* and changes must be *initialed*.)	
Bidder's Signature:	Date: 5/19/21
Bidder's Name and Title (Print): Tin Tran, President	

BE IT KNOWN BY THESE PRESENTS,

That we, NTK Construction, Inc., as PRINCIPAL,
and Liberty Mutual Insurance Company, as SURETY,

are held and firmly bound unto the Santa Clara Valley Water District, hereinafter called the District, in the penal sum of TEN PERCENT (10%) OF THE TOTAL AMOUNT OF THE PROPOSAL of the Principal above named, submitted by said Principal to the Santa Clara Valley Water District, for the work described below, for the payment of which sum is lawful money of the United States, well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these presents. In no case shall the liability of the surety hereunder exceed the sum of $ Ten Percent (10%) of the total amount bid--

THE CONDITION OF THIS OBLIGATION IS SUCH,

That whereas the Principal has submitted the above mentioned Proposal to the District, for certain construction specifically described as follows, for which Proposals are to be opened at San Jose, California, on 5-19, 2021, (or such other date as specified per Addendum) for

RINCONADA WATER TREATMENT PLANT INTERIM SITE RESTORATION PROJECT.

NOW, THEREFORE, if the aforesaid Principal is awarded the Contract and, within the time and manner required under the Contract Documents, after the prescribed forms are presented to him for signature, enters into a written contract, in the prescribed form, in accordance with the Proposal, and files originals (copies are unacceptable) of the two bonds with the District, one to guarantee faithful performance and the other to guarantee payment for labor and materials, as required by law, then this obligation shall be null and void; otherwise, it shall be and remain in full force and virtue.

In the event suit is brought upon this bond by the obligee and judgment is recovered, the surety shall pay all costs incurred by the obligee in such suit, including a reasonable attorney's fee to be fixed by the court.

IN WITNESS WHEREOF, we have hereunto set our hands and seal on the 28th day of April, 2021

PRINCIPAL: NTK Construction, Inc.

by: _____
Signature

Tin Tran
Name

President
Title

501 Cesar Chavez, Suite 115,
San Francisco, CA 94124
Address

SURETY: Liberty Mutual Insurance Company

by: _____
Signature

Betty L. Tolentino
Name (Seal)

Attorney-in-Fact
Title

1340 Treat Blvd., Suite 400,
Walnut Creek, 94597
Address

NOTE: 1. Original Bidder's Bond documents with embossed seal from the Surety are required. Photocopies are unacceptable and will result in the Bid submitted being determined non-responsive.

2. Signature of those executing for Surety must be properly acknowledged

ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California
County of San Francisco)

On April 28, 2021 before me, M. Moody, Notary Public
(insert name and title of the officer)

personally appeared Betty L. Tolentino,
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature _____ **(Seal)**

PC02 M. MOODY COMM. #2225134 NOTARY PUBLIC-CALIFORNIA SAN FRANCISCO COUNTY My Comm. Expires Jan. 8, 2022 PC02

ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California
County of San Francisco)

On _____ before me, M. Moody, Notary Public
(insert name and title of the officer)

personally appeared Betty L. Tolentino,
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature _____ (Seal)

PC02 M. MOODY COMM. #2225134 NOTARY PUBLIC-CALIFORNIA SAN FRANCISCO COUNTY My Comm. Expires Jan. 8, 2022 PC02

This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company
West American Insurance Company

Certificate No: **8205077-024125**

POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Betty L. Tolentino, Brittany Kavan, Gillian Bhaskaran, Janet C. Rojo, Julia Ortega, K. Zerounian, Kevin Re, M. Moody, Maureen O'Connell, R.A Bass, Robert P. Wrixon, Susan Hecker, Susan M. Exline, Thuyduong Le, Virginia L. Black

all of the city of Walnut Creek state of CA each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed thereto this 22nd day of March, 2021.

Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company
West American Insurance Company

By: _____
David M. Carey, Assistant Secretary

State of PENNSYLVANIA
County of MONTGOMERY ss

On this 22nd day of March, 2021 before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year first above written.

Commonwealth of Pennsylvania - Notary Seal
Teresa Pastella, Notary Public
Montgomery County
My commission expires March 28, 2025
Commission number 1126044
Member, Pennsylvania Association of Notaries

By: _____
Teresa Pastella, Notary Public

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV – OFFICERS: Section 12. Power of Attorney.
Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XIII – Execution of Contracts: Section 5. Surety Bonds and Undertakings.
Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary.

Certificate of Designation – The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

Authorization – By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

I, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 28th day of April, 2021

By: _____
Renee C. Llewellyn, Assistant Secretary

Not valid for mortgage, note, loan, letter of credit, currency rate, interest rate or residual value guarantees.

For bond and/or Power of Attorney (POA) verification inquiries, please call 610-832-8240 or email HOSUR@libertymutual.com.

Iran Contracting Act Bid Certification
(Public Contract Code Sections 2202–2208)
Must be Completed for any Proposal of $1,000,000 or more

Public Contract Code (PCC) Sections 2200–2208 are known as the Iran Contracting Act of 2010 and prohibit public entities from contracting with companies that have specified business activities in Iran's petroleum sector. Companies seeking to bid on state or local government contracts are required to certify that they are not engaged in developing Iran's petroleum resources.

Prior to bidding on, submitting a proposal or executing a contract or renewal for a Santa Clara Valley Water District contract for goods or services of one million dollars ($1,000,000 or more), a person (vendor, firm, corporation, etc.) must either: a) certify it is **not** on the current list of persons engaged in investment activities in Iran created by the California Department of General Services ("DGS") pursuant to Public Contract Code Section 2203(b) and is not a financial institution extending twenty million dollars ($20,000,000) or more in credit to another person, for 45 days or more, if that other person will use the credit to provide goods or services in the energy sector in Iran and is identified on the current list of persons engaged in investment activities in Iran created by DGS; or b) demonstrate it has been exempted from the certification requirement for that solicitation or contract pursuant to Public Contract Code Section 2203(c) or (d). The DGS list is posted online at: (www.dgs.ca.gov, search "Iran Contracting Act List").

To comply with this requirement, please complete **one** of the options below. Please note: California law establishes penalties for providing false certifications, including civil penalties equal to the greater of $250,000 or twice the amount of the contract for which the false certification was made; contract termination; and three-year ineligibility to bid on contracts. (Public Contract Code Section 2205.)

Iran Contracting Act Bid Certification

Please complete one of the options below (see prior page for additional explanation).

OPTION NO.1—CERTIFICATION

I, the official named below, certify I am duly authorized to execute this certification on behalf of the person/financial institution identified below, and the person/financial institution identified below is **not** on the current list of persons engaged in investment activities in Iran created by DGS and is not a financial institution extending twenty million dollars ($20,000,000) or more in credit to another person/vendor, for 45 days or more, if that other person/vendor will use the credit to provide goods or services in the energy sector in Iran and is identified on the current list of persons engaged in investment activities in Iran created by DGS.

Name of Person (Vendor, Firm, Corporation, etc.)/Financial Institution (Printed):	Federal ID No. (or n/a):
NTK Construction, Inc.	73-1707289
By (Authorized Signature):	
Printed Name and Title of Person Signing: Tin Tran, President	
Date Executed: 5/19/21	Executed in (City & State): San Francisco, CA

OPTION NO. 2—EXEMPTION

Pursuant to Public Contract Code Sections 2203(c) and (d), a public entity may permit a person/financial institution engaged in investment activities in Iran, on a case-by-case basis, to be eligible for, or to bid on, submit a proposal for, or enter into or renew, a contract for goods and services.

If you have obtained an exemption from the certification requirement under the Iran Contracting Act, please fill out the information below, and attach documentation demonstrating the exemption approval.

Name of Person (Vendor, Firm, Corporation, etc.)/Financial Institution (Printed):	Federal ID No. (or n/a):
By (Authorized Signature):	
Printed Name and Title of Person Signing:	
Date Executed:	Executed in (City & State):

Bidder's General Information

Timely submission of these Forms is considered **material** by the District.

All Bidders must complete and submit this Bidder's General Information, Bid Form 7, including the required attachments. **The Bidder may be considered not responsible based on information provided on this Form.** Additional sheets may be attached as required.

1. Number of years as a contractor in construction work of this type: 17

2. Names and titles of all officers of Bidder's firm:
   Tin Tran - President
   Sammy Kwok - VP, Secretary

3. Name of person(s) who inspected site of proposed work for your firm:
   Name: Roberto Contretras Date of Inspection: 4/22/21 ~~5/18/21~~

4. Name, address, and telephone number of surety company and agent who will provide the required bonds for this Contract:
   Gallagher Construction Serv. 595 Market St. Ste 2100 San Francisco, CA 94105
   Maureen O'Connell 415-819-5215

5. Résumé of Designated Authorized Representative: Attach the résumé of the person who will be designated as authorized representative. **The Contractor's authorized representative must have requisite background and experience to administer and oversee the Work on behalf of the Contractor. The representative must have complete authority to represent and act for the Contractor as stated in Standard Provisions, Contractor Staffing, Article 3.03.**

6. Prior Construction Contracts: Bidder must provide at least two (2) construction contracts similar in scope and complexity to this Project that your organization has performed during the last 5 years. Use the PRIOR CONSTRUCTION CONTRACTS form (page 3 of this Bid Form 7) for each project.

7. Claims and lawsuits: if the answer to any of the questions below is "yes" explain the circumstances on an attached sheet.

   7.1 Has your organization ever failed to complete an awarded contract?

   ☐ Yes ☑ No

7.2 Are there any judgments, claims, alternate dispute resolution proceedings or suits pending or outstanding against your organization or its officers?

☐ Yes ☑ No

7.3 Has your organization filed any lawsuits or requested an alternate dispute resolution with regard to construction contracts within the last 5 years?

☐ Yes ☑ No

8. The Bidder hereby declares that the Bidder has not been convicted, within the preceding 3 years, of any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or federal antitrust law in connection with the bidding upon, award of, or performance of any public work contract with any public entity. The term "Bidder" includes any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof.

9. Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in the Bidder, ever been disqualified, removed or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation?

☐ Yes ☑ No

If the answer is "yes," explain the circumstances in the following space:

_____

_____

_____

10. The Bidder signing for Contractor certifies that neither Bidder nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any federal department or agency.

District reserves the right to verify the above information.

I STATE UNDER PENALTY OF PERJURY THAT EACH AND ALL OF THE STATEMENTS I HAVE MADE IN RESPONSE TO PARAGRAPHS 8, 9 & 10 ABOVE ARE TRUE AND CORRECT.

SIGNATURE BLOCK (Signature Block must be completed in *ink* and changes must be *initialed*.)	
Bidder's Signature:	Date: 5/19/21
Bidder's Name and Title (Print): Tin Tran, President	

DocuSign Envelope ID: 99453C3C-17C7-4E39-9403-3BE36CA0D122

PRIOR CONSTRUCTION CONTRACTS

The Bidder may make as many copies of this page as necessary. Bidder may provide the required information on an alternative document. Bidder must submit a signed original of this page 3 of Bid Form 7.

Respond to each item, indicating "none" where appropriate.

A. Name, address, and telephone number of owner: Please see attached list

B. Name of project: _____

C. Location of project: _____

D. Brief description of the work involved: _____

E. Contract amount: _____

F. Claims amount: _____

G. Liquidated damages assessed: _____

H. Date of completion of contract: _____

I. Name, address, and telephone number of design firm's architect or engineer: _____

J. Name of owner's project manager: _____

K. Declaration of Default (Yes or No): _____

L. Litigation on questions of project performance: _____

M. Determination of failure to pay prevailing wages or other state and/or federally required taxes or contributions: _____

N. Citations by federal OSHA or CAL OSHA: _____

District reserves the right to verify the above information.

SIGNATURE BLOCK (Signature Block must be completed in *ink* and changes must be *initialed*.)	
Bidder's Signature:	Date: 5/19/21
Bidder's Name and Title (Print): Tin Tran, President	

SAMMY C. KWOK

1411 Chestnut Street
San Carlos, CA 94070
☎ Home: (650) 596-7801

EDUCATION:
Cal Poly State University, San Luis Obispo, California
Bachelor of Science, Civil Engineering, 1995
E.I.T. Certified, 1995

SUMMARY OF EXPERIENCE:

Project Manager / Superintendent
Develop CPM baseline schedule, develop site specific work plans and submittals, supervise field crews, coordinate with multi-work activities, develop subcontract agreements and purchase orders, coordinate and manage subcontractors, prepare and negotiate change order estimates, prepare cost for delay claims and its schedule analysis and negotiate with the Owner, responsible for everyone safety on the project, propose solutions to resolve engineering and/or design problems

Project Engineer
Prepare submittals, Request for Information, progress payments and other necessary documents to Owner, CPM Schedule and updates, develop subcontract agreements and purchase order, coordinate and manage subcontractors, order jobsite materials and tools, prepare change order estimates, write correspondences to Owner and Subcontractors, design false work and concrete form work lift drawings, develop and prepare traffic control plans.

Estimator
Organize and prepare cost estimates for multi-million dollar projects.

NTK CONSTRUCTION, INC.
501 Cesar Chavez, Suite 115
San Francisco, CA 94124

Aug. 19 – Current	**L-Taraval Improvements Project; City & County of San Francisco; SFMTA; ($29,039,357)** Capital Improvements along the L Taraval Corridor from Sunset to West Portal
Jun. 18 – Dec.19	**Mission Bay Block 33-34 Scope 5; City & County of San Francisco – MBDG, LLC.; ($13,139,377)**
Nov. 17 – Oct 19	**Mission Bay Block 33-34 Scope 2&3; City & County of San Francisco – MBDG, LLC.; ($15,015,412)**
Jul. 16 – Aug. 17	**Mission Bay Block1; City & County of San Francisco – MBDG, LLC.; ($6,193,099)**
Apr. 16 – Dec.18	**Balboa Park Station Area & Plaza Improv.; City & County of San Francisco – SFMTA; ($6,792,067)**
Oct. 14 – Dec. 16	**Mission Bay Blocks 36-39 & X3, Block 25 Infrastructure, FOCIL-MB, LLC. Mission Bay Development Group/Townsend Management, City & County of San Francisco; ($3,769,364)**
Jun. 14 – Dec. 14	**St. Luke's Hospital, HerreroBOLDT – Waterline and Joint Trench, City & County of San Francisco ($800,000)**
Jan. 14 – Oct 17	**Mission Bay Residential Blocks 8/9/9A, FOCIL-MB, LLC. Mission Bay Development Group/Townsend Management, City & County of San Francisco ($998,957)**

Dec 13 – Feb 14	**Mission Bay Residential Blocks 36 – 39 and 40, FOCIL-MB, LLC. Mission Bay Development Group/Townsend Management, City & County of San Francisco ($840,237)**
Apr 13 – Jan 14	**Cesar Chavez Streetscape Improvements, City & County of San Francisco, San Francisco Department of Public Works ($8,115,742)** The work to be done under this contract consists of doing paving work, landscape work, sewer work, water work, traffic routing, and electrical work along Castro St. from Market St./17th St. to 19th St. and along 18th St. from Collingwood St. to Hartford St., S.F., CA.
May 13 – Sept 13	**Muni Metro Turn-Back (MMT) Facility, City & County of San Francisco, San Francisco Municipal Transportation Authority ($800,400)** The scope of work includes but not limited to replace all worn rail from Folsom Portal to Embarcadero Station. Approximately 3600 linear foot (LF) of running rail and 1060 LF of guard rail will be replaced. The new rail shall conform to the existing alignment and super-elevations, and shall be replaced in kind. Also in the scope, replacement of one corroded fire suppression deluge valve (with associated trim) as well as the refurbishment of five deluge access panels. As part of the deluge valve replacement, the contractor will be responsible for following all safety protocol as required by the SFFD and NFPA 13. This protocol will include a fire-watch during the system shutdown period and a full test of the deluge system in the presence of the SFFD following the valve replacement.
Mar. 11 - Mar. 13	**Church and Duboce Track Improvements Project, City & County of San Francisco ($16,754,793)** The scope of work includes: replace tangent tracks, replace one half-grand union special trackwork, two single crossovers, diamond crossings, replace Overhead Contact System (OCS), replace and upgrade track switch signal control system, improve boarding islands, install curb extensions, repave roadway, upgrade curb ramps, improve water main and distribution lines, upgrade sewer main system, improve street lighting and temporary work for bus substitution.
Sep. 10 – Jul. 11	**California Street Cable Car Infrastructure Improvement, City & County of San Francisco ($8,324,586)** The work consists of; sewer pipeline replacement and new pipeline installation including manholes and catch basins; sewer pipeline installation by pipe bursting method; rehabilitation of existing sewer pipeline using cured-in-place liner method; curb ramp installation; sidewalk replacement; concrete roadway base replacement; adjustment of roadway castings; grind asphalt concrete; installation of new asphalt concrete; install new trackway drainage system; construct new gypsy pits including new assemblies; install intrusion alarms; install crown pulleys; install conduit, wire, fiber optic, pull boxes and cabinets to upgrade cable car infrastructure. The work occurs at various locations along California Street from VanNess to Drumm Streets.
Dec. 09 – Nov. 10	**St. Francis Circle Rail Replacement, City and County of San Francisco ($8,939,414)** Replacement of worn trackwork and related work from West Portal Ave. and 15th Ave. through the St. Francis Circe intersection and continue into the K-Line exclusive right-of-way on Junipero Serra Blvd. to the south and into the M-Line semi-exclusive right-of-way to the west of Junipero Serra Blvd. The project also includes installation of replacing existing trackwork, Overhead Contact System (OCS), electrical street lightings, track circuit wiring, Vetag loop, sewer work and street paving.
Aug. 08 – Nov. 10	**Harry Tracy WTP – Short Term Improvements, City & County of San Francisco ($13,824,000)** The work consists of installation of new mechanical flocculation mixers & electrical equipment; modifications to chemical feed and mixing piping; construction of new baffles walls in flocculation basins; structural modifications for seismic strengthening of the flocculation basins including reinforced concrete & structural steel fabrications; removal &

	reinstallation of filter media and support gravel; installation of new plastic block underdrains, filter media and washwater troughs for Filters 1, 2, 3, 4, and 6; installation of new plastic nozzle underdrains, filter media and washwater troughs for Filters 8, 9 and 11; installation of new filter to waste piping valves and appurtenances; structural modifications for seismic strengthening of the filter structure including reinforced concrete and structural steel fabrications
Aug. 08 – Sept 08	**Sunnydale & Griffith Pump Station, City & County of San Francisco ($452,200)** The work consists of the removal and installation of the two (2) Magnetic Flow Meters, at both pump stations. Project also includes furnishing and installing one (1) new metal hatch to access the sump pumps, two (2) new lighting fixtures including power supply at Sunnydale Pump Station.
May 08 – Oct 08	**Mission Bay Residential Storm Drain & Sewer @ 16th and Illinois ($1,809,315)**
Dec. 07 – Aug. 08	**Mission Bay Residential Blocks 41-43 Dry Utilities (Joint Trench) Catellus Urban Construction, Alta Engineering, City & County of San Francisco ($1,904,485)** The work consists of furnishing and installing of the natural gas system, joint trench and electrical lines and tie-ins. This work includes trenching, piping, backfill, compaction, vaults, boxes, service stubs, service pedestal assemblies and testing.
Nov. 07 – Nov. 07	**Mission Bay Drive and Circle Catellus Urban Construction, City & County of San Francisco ($368,00.00)** The work consists of providing and installing a vertical wick drain and horizontal strip drains.
Sep. 07 – Sep. 08	**Mission Bay Residential Blocks 2-13 Phase 1 BP 2A4 & 2A5 (Joint Trench) Catellus Urban Construction, City & County of San Francisco ($3,858,129.00)** The work consists of natural gas system, joint trench, street light/traffic signal, pole foundations and structural soil for tree trench.
Apr. 07 – Mar. 08	**Adit Leak Repair at Crystal Springs, Calaveras & San Antonio Dams Outlet, City & County of San Francisco, Public Utilities Commission ($1,689,913.00)** **Project Manager:** The work consists of refurbish valves and outlet facilities at Crystal Springs, Calaveras and San Antonio Reservoirs includes coating, lining and leak repair.
Jan. 07 – Dec. 07	**Capuchino Valve Lot Improvements, City & County of San Francisco, Public Utilities Commission ($1,562,400.00)** **Project Manager:** The work consists of replacing the downstream isolation butterfly valve and related piping with 14" and 24" diameter ball valves. The existing vault will be upgraded to address confined space entry requirements and water intrusion. Electrical equipment will be relocated outside the vault. The work also includes a new VSAT as back-up communications for SCADA.
Dec. 06 – July 07	**Mission Bay Residential Area Block 2-10 Phase I (Segment 1A & 1B, Catellus Urban Construction, City & County of San Francisco ($5,384,502.00)** **Project Manager:** The work consists of demolition, grading, installation of sanitary sewer, storm drain, and surface improvements, relocation of AWSS, street improvements, flatwork and AC paving.
Feb. 06 – Dec. 06	**Shotwell & 18th Street Sewer Drainage Improvement, City & County of San Francisco ($4,521,790)** **Project Manager:** Construct pump station, construct 36" and 60" RCP sewer lines, construct junction structures, construct micro-piles, relocation of AWSS, street improvements, flatwork and AC paving

Sept. 05 – Feb. 06 **Harry Tracy Water Treatment Plant - Full Scale Demonstration Filters Upgrade, City & County of San Francisco ($1,515,700.00)**
Project Manager: Remove filter media and underdrain system, demo concrete wall and retrofit filters' wall and soffit, install fiberglass troughs, install plastic block and strainer nozzle air scouring underdrain systems, install filter media, install polymer feed system, modify instrumentation and controls.

June, 05 – Sept. 05 **Havelock Bungalows Ocean Avenue Campus City College of San Francisco ($563,400) Project Manager:** Construct underground utilities, site excavation and grading, construct footing and decking, construct electrical and fire alarm system for the bungalows and flatwork and AC paving.

Feb. 05 – May, 05 **Consultant to Shimmick Construction / Homer J. Olsen, Joint Venture Projects**

SHIMMICK CONSTRUCTION CO. INC.
24200 Clawiter Road
Hayward, CA 94545

2004 – Feb. 25, 05 **Lenzen Yard, San Jose ($11,650,000)**
Track Superintendent: Lenzen Yard - Mainline Track Relocation and Tunnel

HOMER J. OLSEN, INC.
2373 Lincoln Ave
Hayward, CA 94545
1995 - 2004

2003 – Feb.25, 05 **Third Street Light Rail Transit MR1144, City & County of San Francisco ($36,643,542) Project Superintendent:** Construct a one and a half mile double tracking light rail system including roadway improvement, sewer, water, landscape, station platform foundations, overhead catenary system, street light, traffic signals and combined system duct. Construct retaining walls, bridge and off-ramp

2003 – 2004 **Third Street Light Rail Project MR-1145, City & County of San Francisco ($14,379, 705) Project Superintendent:** Construct a one half mile double tracking light rail system including roadway improvement, sewer, water, landscape, station platform foundations, overhead catenary system, street light, traffic signals, and combined system duct.

2002 - 2003 **L-Line Zoo Loop Track Replacement Project, San Francisco Municipal Railway ($3,310,739) Project Manager:** Re-construct 10,000 ft of light rail tracks and special trackwork, construct combined system duct, re-construct overhead catenary system.

1999 – 2002 **Concord BART Shop Expansion, BART ($15,236,468)**
Project Superintendent: Construct a maintenance facility, retrofit an existing maintenance facility, re-construct and relocate storage & shop tracks and turnouts, construct sewer, water, storm drain, electrical ductbank system and a parking lot.

1997 – 1999 **Tasman Corridor Project, Santa Clara Valley Transportation Authority ($31,015,450) Project Engineer / Superintendent** : Construct 3.8 mile double tracking including roadway improvement, utilities relocation, landscape, street light, traffic signals, combined system duct, overhead catenary system, platform foundations, retaining and sound walls and bridge construction.

1996 – 1997	**Utilities Relocation, SFIA, Airport Commission ($4,645,650)** **Project Engineer:** Construct a pump station and underground fuel tanks system
1994 – 1995	**San Luis Obispo Light House Community Service Project** **Project Manager:** Design for retrofitting an existing light house
1994	**Caltrans, San Luis Obispo** **Student Assistant**: Design various highway improvements
1993 – 1994	**Concrete Canoe Design, American Society of Civil Engineers, San Luis Obispo** **Team Member:** Design and construct concrete canoe. This concrete canoe was entered for the annual ASCE completion.

NTK Construction, Inc.
Complete Project Listing

Project Description:	L Taraval Improvement Project
Location:	San Francisco, CA
Contract Number:	1306
Start Date:	Aug-19
Planned Completion Date:	
Actual Compl. Date:	
Contract Amount:	$29,039,357
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	Municipal Transportation Agency
Address:	One South Van Ness, 3rd Floor, San Francisco, CA 94103
Telephone No.:	415-701-4278
Description of Work:	Street and Track Improvements

Project Description:	Mission Bay Blocks 33-34 Scope 5
Location:	San Francisco, CA
Contract Number:	
Start Date:	Jun-18
Planned Completion Date:	
Actual Compl. Date:	Dec-19
Contract Amount:	$13,139,377
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	FOCIL-MB, LLC. - Mission Bay Development Group, LLC
Address:	255 Channel Street
Telephone No.:	415.254.2208
Description of Work:	

Project Description:	Mission Bay Blocks 33-34 Scopes 2 & 3
Location:	San Francisco, CA
Contract Number:	
Start Date:	Nov-17
Planned Completion Date:	
Actual Compl. Date:	Oct-19
Contract Amount:	$15,015,412
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	FOCIL-MB, LLC. - Mission Bay Development Group, LLC
Address:	255 Channel Street
Telephone No.:	415.254.2208
Description of Work:	

NTK Construction, Inc.
Complete Project Listing

Project Description:	Balboa Park Station Area and Plaza Improvement Project
Location:	San Francisco, CA
Contract Number:	1274
Start Date:	Apr-16
Planned Completion Date:	
Actual Compl. Date:	Dec-18
Contract Amount:	$6,792,067
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	Municipal Transportation Agency
Address:	One South Van Ness, 3rd Floor, San Francisco, CA 94103
Telephone No.:	415-701-4278
Description of Work:	The scope of work includes construction of sewer, civil and roadway improvements, replacement of trackwork and train control signal system, OCS, traffic signal and electrical improvements. Trackwork replacement and entire new train control signal system was performed in one major shutdown.

Project Description:	Peninsula Vegetation Removal
Location:	San Francisco, CA
Contract Number:	WD-2654R
Start Date:	
Planned Completion Date:	
Actual Compl. Date:	
Contract Amount:	$11,062,544
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	San Francisco Public Utilities Commission (SFPUC)
Address:	1155 Market St., San Francisco, CA 94104
Telephone No.:	415.551.4603
Description of Work:	

Project Description:	MB Blocks 36-39 & X3, Block 25 Infrastructure
Location:	San Francisco, CA
Contract Number:	
Start Date:	Oct-14
Planned Completion Date:	
Actual Compl. Date:	Dec-16
Contract Amount:	$3,769,364
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	FOCIL-MB, LLC. - Mission Bay Development Group, LLC
Address:	255 Channel Street
Telephone No.:	415.254.2208
Description of Work:	

NTK Construction, Inc.
Complete Project Listing

Project Description:	Auxiliary Water Supply System Pumping Station No. 1
Location:	San Francisco, CA
Contract Number:	WD-2686
Start Date:	
Planned Completion Date:	
Actual Compl. Date:	
Contract Amount:	$7,847,000
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	San Francisco Public Utilities Commission (SFPUC)
Address:	1155 Market St., San Francisco, CA 94104
Telephone No.:	415.551.4603
Description of Work:	Perform seismic upgrades and replace the engines and mechanical ventilation systems at the pump station to increase reliability.

Project Description:	MB Pump Storm Water Pump Station No. 5
Location:	San Francisco, CA
Contract Number:	
Start Date:	
Planned Completion Date:	
Actual Compl. Date:	
Contract Amount:	$7,727,658
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	FOCIL-MB, LLC. - Mission Bay Development Group, LLC
Address:	255 Channel Street
Telephone No.:	415.254.2208
Description of Work:	

Project Description:	St Luke's Hospital
Location:	San Francisco, CA
Contract Number:	
Start Date:	Jun-14
Planned Completion Date:	
Actual Compl. Date:	Dec-14
Contract Amount:	$784,000
Change Order Amount:	
General Contractor:	Herrera/BOLDT
Owner / Representative:	
Address:	
Telephone No.:	
Description of Work:	

NTK Construction, Inc.
Complete Project Listing

Project Description:	SEWPCP - Chemical System Relocation & Facility Upgrade
Location:	San Francisco, CA
Contract Number:	WW-556
Start Date:	
Planned Completion Date:	
Actual Compl. Date:	
Contract Amount:	$14,025,000
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	San Francisco Public Utilities Commission (SFPUC)
Address:	1155 Market St., San Francisco, CA 94104
Telephone No.:	415.551.4603
Description of Work:	The objective of the project is to improve the reliability of aging facilities at the Southeast Plant by replacing and relocating the chemical system and upgrading various mechanical systems, electrical systems, and repairing concrete defects.

Project Description:	MB Blks 8/9/9A Phase 2 - Public Improvements
Location:	San Francisco, CA
Contract Number:	
Start Date:	Jan-14
Planned Completion Date:	
Actual Compl. Date:	Oct-17
Contract Amount:	$998,957
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	FOCIL-MB, LLC. - Mission Bay Development Group, LLC
Address:	255 Channel Street
Telephone No.:	415.254.2208
Description of Work:	

Project Description:	MB Blks 36-39 & 40 - Joint Trench (2 contracts)
Location:	San Francisco, CA
Contract Number:	
Start Date:	
Planned Completion Date:	
Actual Compl. Date:	
Contract Amount:	$1,239,193
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	FOCIL-MB, LLC. - Mission Bay Development Group, LLC
Address:	255 Channel Street
Telephone No.:	415.254.2208
Description of Work:	

NTK Construction, Inc.
Complete Project Listing

Project Description:	Muni Metro Turn-Back (MMT) Facility
Location:	San Francisco, CA
Contract Number:	1264
Start Date:	
Planned Completion Date:	
Actual Compl. Date:	
Contract Amount:	$800,400
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	Municipal Transportation Agency
Address:	One South Van Ness, 3rd Floor, San Francisco, CA 94103
Telephone No.:	415-701-4278
Description of Work:	The scope of work includes but not limited to replace all worn rail from Folsom Portal to Embarcadero Station. Approximately 3600 linear foot (LF) of running rail and 1060 LF of guard rail will be replaced. The new rail shall conform to the existing alignment and super-elevations, and shall be replaced in kind. Also in the scope, replacement of one corroded fire suppression deluge valve (with associated trim) as well as the refurbishment of five deluge access panels. As part of the deluge valve replacement, the contractor will be responsible for following all safety protocol as required by the SFFD and NFPA 13. This protocol will include a fire-watch during the system shutdown period and a full test of the deluge system in the presence of the SFFD following the valve replacement. All the above work was performed in approximately five weekend shutdowns

Project Description:	Cesar Chavez Streetscape Improvements
Location:	San Francisco, CA
Contract Number:	1608J
Start Date:	
Planned Completion Date:	
Actual Compl. Date:	
Contract Amount:	$8,115,742
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	San Francisco Public Utilities Commission (SFPUC)
Address:	1155 Market St., San Francisco, CA 94104
Telephone No.:	415.551.4603
Description of Work:	The work to be done under this contract consists of doing paving work, landscape work, sewer work, water work, traffic routing, and electrical work along Castro St. from Market St./17th St. to 19th St. and along 18th St. from Collingwood St. to Hartford St., S.F., CA.

Project Description:	SEWPCP - Oxygen Generation Plant Replacment
Location:	San Francisco, CA
Contract Number:	WW-541
Start Date:	
Planned Completion Date:	
Actual Compl. Date:	
Contract Amount:	$9,476,360
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	San Francisco Public Utilities Commission (SFPUC)
Address:	1155 Market St., San Francisco, CA 94104
Telephone No.:	415.551.4603
Description of Work:	

NTK Construction, Inc.
Complete Project Listing

Project Description:	SEWPCP - Northside Facility Reliability Upgrades - Phase II
Location:	San Francisco, CA
Contract Number:	WW-525
Start Date:	
Planned Completion Date:	
Actual Compl. Date:	
Contract Amount:	$11,160,000
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	San Francisco Public Utilities Commission (SFPUC)
Address:	1155 Market St., San Francisco, CA 94104
Telephone No.:	415.551.4603
Description of Work:	The objective of the project is to increase the facility reliability by replacing aging mechanical and electrical systems in the Southeast Plant 230 and 260 areas.

Project Description:	Forrest Hill Pump Station
Location:	San Francisco, CA
Contract Number:	WD-2606
Start Date:	
Planned Completion Date:	
Actual Compl. Date:	
Contract Amount:	$3,641,050
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	San Francisco Public Utilities Commission (SFPUC)
Address:	1155 Market St., San Francisco, CA 94104
Telephone No.:	415.551.4603
Description of Work:	

Project Description:	Channel Pump Station
Location:	San Francisco, CA
Contract Number:	WW-519
Start Date:	
Planned Completion Date:	
Actual Compl. Date:	
Contract Amount:	$4,048,000
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	San Francisco Public Utilities Commission (SFPUC)
Address:	1155 Market St., San Francisco, CA 94104
Telephone No.:	415.551.4603
Description of Work:	The objective of the project are to correct electrical and mechanical system deficiencies, upgrade existing equipment and systems, improve system reliability, and improve facility Operational safety. The work occurs at 455 Berry Street, San Francisco, CA 94158. Work includes; replacement of discharge pipe and check valves, installation of new coating in existing pipes and inlet structure, modifications to chemical system, modification to existing hoist system, I& C upgrades, replacement of backup Generator system and new dewatering piping and pumps.

NTK Construction, Inc.
Complete Project Listing

Project Description:	Church & Duboce Track Improvement Project
Location:	San Francisco, CA
Contract Number:	1239
Start Date:	
Planned Completion Date:	
Actual Compl. Date:	
Contract Amount:	$16,741,794
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	Municipal Transportation Agency
Address:	One South Van Ness, 3rd Floor, San Francisco, CA 94103
Telephone No.:	415-701-4278
Description of Work:	The scope of work includes: replace tangent tracks, replace one half-grand union special trackwork, two single crossovers, diamond crossings, replace Overhead Contact System (OCS), replace and upgrade track switch signal control and train control system, improve boarding islands, install curb extensions, repave roadway, upgrade curb ramps, improve water main and distribution lines, upgrade sewer main system, improve street lighting and temporary work for bus substitution

Project Description:	Mission Bay Development Blks 36-39 & X3 Infrastructure
Location:	San Francisco, CA
Contract Number:	
Start Date:	
Planned Completion Date:	
Actual Compl. Date:	
Contract Amount:	$3,611,950
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	FOCIL-MB, LLC. - Mission Bay Development Group, LLC
Address:	255 Channel Street
Telephone No.:	415.254.2208
Description of Work:	

NTK Construction, Inc.
Complete Project Listing

Project Description:	California Street Cable Car Infrastructure Improvments
Location:	San Francisco, CA
Contract Number:	1238
Start Date:	
Planned Completion Date:	
Actual Compl. Date:	
Contract Amount:	$8,324,586
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	Municipal Transportation Agency
Address:	One South Van Ness, 3rd Floor, San Francisco, CA 94103
Telephone No.:	415-701-4278
Description of Work:	The work consists of; sewer pipeline replacement and new pipeline installation including manholes and catch basins; sewer pipeline installation by pipe bursting method; rehabilitation of existing sewer pipeline using cured-in-place liner method; curb ramp installation; sidewalk replacement; concrete roadway base replacement; adjustment of roadway castings; grind asphalt concrete; installation of new asphalt concrete; install new trackway drainage system; construct new trackway gypsy pits including new assemblies, install intrusion alarms, install crown pulleys, install conduit, wire, fiber optic, pull boxes and cabinets to upgrade cable car infrastructure. The work occurs at various locations along California Street from VanNess to Drumm Streets. All the work in the trackway was performed in one shutdown

Project Description:	St. Francis Circle Rail Replacement
Location:	San Francisco, CA
Contract Number:	1235
Start Date:	
Planned Completion Date:	
Actual Compl. Date:	
Contract Amount:	$8,939,414
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	Municipal Transportation Agency
Address:	One South Van Ness, 3rd Floor, San Francisco, CA 94103
Telephone No.:	415-701-4278
Description of Work:	Replacement of worn trackwork and related work from West Portal Ave. and 15th Ave. through the St. Francis Circe intersection and continue into the K-Line exclusive right-of-way on Junipero Serra Blvd. to the south and into the M-Line semi-exclusive right-of-way to the west of Junipero Serra Blvd. The project also includes installation of replacing existing trackwork, Overhead Contact System (OCS), electrical street lightings, track circuit wiring, Vetag loop, sewer work and street paving.

NTK Construction, Inc.
Complete Project Listing

Project Description:	Muni Traction Power Station E and Richmond Substations Upgrade Project
Location:	San Francisco, CA
Contract Number:	1220R
Start Date:	
Planned Completion Date:	
Actual Compl. Date:	
Contract Amount:	$8,956,300
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	Municipal Transportation Agency
Address:	One South Van Ness, 3rd Floor, San Francisco, CA 94103
Telephone No.:	415-701-4278
Description of Work:	Upgrade traction power substation equipment, raceways, wiring, and facility system in the City leased area of the PG&E facility Station E. Upgrade power substation equipment, raceways wiring and facility systems at Richmond Substation. The project includes upgrade to adjacent electrical and civic subsystems and ductbank work.

Project Description:	Deep Manhole and Storm Drain Connection
Location:	San Francisco, CA
Contract Number:	
Start Date:	
Planned Completion Date:	
Actual Compl. Date:	
Contract Amount:	$271,000
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	FOCIL-MB, LLC. - Mission Bay Development Group, LLC
Address:	255 Channel Street
Telephone No.:	415.254.2208
Description of Work:	Deep Manhole and Permanent Storm Drain Connection

Project Description:	Baylands Recovery Project Final Phase 1B Remedial Action Firing Range East Cap
Location:	East Palo Alto, CA
Contract Number:	WD-2603R
Start Date:	Oct-09
Planned Completion Date:	
Actual Compl. Date:	
Contract Amount:	$1,361,780
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	San Francisco Public Utilities Commission
Address:	1155 Market Street, 9th Floor, San Francisco, CA 94103
Telephone No.:	415.551.4603
Description of Work:	The objective of the project: furnish soil materials, construct 2 feet thick cap over a lead-contaminated firing range, install drainage and irrigation systems

NTK Construction, Inc.
Complete Project Listing

Project Description:	Lawrence Livermore Laboratory and Phase II Thomas Shaft Improvements Project
Location:	Tracy, CA
Contract Number:	WD-2597
Start Date:	Aug-09
Planned Completion Date:	Jun-10
Actual Compl. Date:	
Contract Amount:	$3,044,700
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	San Francisco Public Utilities Commission
Address:	1155 Market Street, 9th Floor, San Francisco, CA 94103
Telephone No.:	415.551.4603
Description of Work:	Installation of new submersible well pumps, UV reactors, surge tank and associated piping and valves. Thomas Shaft Chlorination Faciltity has prefabricated valve enclosure to house a well head well train, heat trace tap, drainage systems and UV reactors concrete pad.

Project Description:	66" Sewage Force Main Relocation
Location:	727 16th Street, San Francisco, CA
Contract Number:	
Start Date:	Jun-09
Planned Completion Date:	Dec-09
Actual Compl. Date:	
Contract Amount:	$4,213,190
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	FOCIL-MB, LLC. - Mission Bay Development Group, LLC
Address:	255 Channel Street
Telephone No.:	415.254.2208
Description of Work:	Relocation of 66" Sewage Force Main.

Project Description:	Harry Tracy Water Treatment Plant - Short Term Improvements Phases 2 & 3
Location:	2901 Crystal Springs Road, San Bruno, CA
Contract Number:	WD-2564
Start Date:	Aug-08
Planned Completion Date:	Dec-09
Actual Compl. Date:	
Contract Amount:	$13,824,000
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	San Francisco Public Utilities Commission (SFPUC)
Address:	1155 Market St., San Francisco, CA 94104
Telephone No.:	415.551.4603
Description of Work:	The work consists of installation of new mechanical flocculation mixers & electrical equipment; modifications to chemical feed and mixing piping; construction of new baffles walls in flocculation basins; structural modifications for seismic strengthening of the flocculation basins including reinforced concrete & structural steel fabrications; removal & reinstallation of filter media and support gravel; installation of new plastic block underdrains, filter media and washwater troughs for Filters 1, 2, 3, 4, and 6; installation of new plastic nozzle underdrains, filter media and washwater troughs for Filters 8, 9 and 11; installation of new filter to waste piping valves and appurtenances; structural modifications for seismic strengthening of the filter structure including reinforced concrete and structural steel fabrications

NTK Construction, Inc.
Complete Project Listing

Project Description:	Mission Bay Residential - Sewer & Storm Drain 16th & Illinois
Location:	San Francisco, CA
Contract Number:	
Start Date:	Jul-08
Planned Completion Date:	Dec-08
Actual Compl. Date:	
Contract Amount:	$1,809,000
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	Tolio Ybarra, TMI for Catellus Urban Management
Address:	255 Channel St., San Francisco, CA 94107
Telephone No.:	415.254.2208
Description of Work:	The work consists of installation of a new storm drain and sewer system and lift pump station.

Project Description:	Mount Davidson Pump Station
Location:	San Francisco, CA
Contract Number:	WD-2525
Start Date:	Jul-08
Planned Completion Date:	Dec-09
Actual Compl. Date:	
Contract Amount:	$3,987,800
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	Brian Roberts
Address:	1155 Market St., San Francisco, CA 94104
Telephone No.:	415.551.4603
Description of Work:	The of the installation of a city-furnished temporary pump station including foundation, electrical and piping hook ups and perimeter fencing; demolition of existing pump station including selective removal of mechanical and electrical systems; relocation, and/or salvage of misc. equipment. Work also consists of a new pump station including foundations and retaining walls; new pumps, motors and related appurtenances, trenching and pipeline and conduit construction; compressed air system, SCADA and I&C control systems; perimeter security fence, grading & drainage, irrigation & landscape improvements. Additionally work will include excavation & replacement of soil at the storage tank, trenching and construction of new inlet and outlet pipelines and conduit to & from the tank; reconstruction of the tank pipe tunnel; tree & vegetation removal; landscape restoration & maintenance.

Project Description:	Mission Bay - Punchlist
Location:	San Francisco, CA
Contract Number:	
Start Date:	Jul-08
Planned Completion Date:	Aug-08
Actual Compl. Date:	
Contract Amount:	$109,381
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	Tolio Ybarra, TMI for Catellus Urban Management
Address:	255 Channel St., San Francisco, CA 94107
Telephone No.:	415.254.2208
Description of Work:	The work consists of completing list of punchlist work not completed from another contractor's project.

NTK Construction, Inc.
Complete Project Listing

Project Description:	Sunnydale & Griffith Pump Stations Flowmeters Replacement
Location:	San Francisco, CA
Contract Number:	WW-448
Start Date:	Jan-08
Planned Completion Date:	May-09
Actual Compl. Date:	May-09
Contract Amount:	$452,200
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	Akbar Lashanlo (SFPUC)
Address:	1155 Market St., San Francisco, CA 94104
Telephone No.:	415.551.4603
Description of Work:	The work consists of the removal and installation of the two (2) Magnetic Flow Meters, at both pump stations. Project also includes furnishing and installing one (1) new metal hatch to access the sump pumps, two (2) new lighting fixtures including power supply at Sunnydale Pump Station.

Project Description:	Mission Bay Residential Blocks 41 – 43, Phase 2 (Dry Utilities)
Location:	San Francisco, CA
Contract Number:	
Start Date:	Dec-07
Planned Completion Date:	Sep-09
Actual Compl. Date:	
Contract Amount:	$1,904,485
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	Glenele Oberrich, Alta Engineering Group
Address:	255 Channel St., SF, CA 94107
Telephone No.:	415.355.6650
Description of Work:	The work consists of furnishing and installing of the natural gas system, joint trench and electrical lines and tie-ins. This work includes trenching, piping, backfill, compaction, vaults, boxes, service stubs, service pedestal assemblies and testing.

Project Description:	Mission Bay Drive and Circle – Phase 1 (Wick Drain)
Location:	San Francisco, CA
Contract Number:	
Start Date:	Nov-07
Planned Completion Date:	Nov-07
Actual Compl. Date:	
Contract Amount:	$368,000
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	Dana Perry, TMI for Catellus Urban Management
Address:	255 Channel St., SF, CA 94107
Telephone No.:	415.254.2208
Description of Work:	The work consists of providing and installing a vertical wick drain and horizontal strip drains.

NTK Construction, Inc.
Complete Project Listing

Project Description:	Mission Bay Residential Blocks 2-13 Phase 1 BP 2A4 & 2A5 (Joint Trench)
Location:	San Francisco, CA
Contract Number:	
Start Date:	Sep-07
Planned Completion Date:	Sep-09
Actual Compl. Date:	
Contract Amount:	$3,858,129
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	Tolio Ybarra, TMI for Catellus Urban Management
Address:	255 Channel St., SF, CA 94107
Telephone No.:	415.254.2208
Description of Work:	The work consists of natural gas system, joint trench, street light/traffic signal, pole foundations and structural soil for tree trench.

Project Description:	Pipeline Repair and Readiness Improvements Phase B – Pipe Rolling Fac. .
Location:	505 Paloma Way, Sunol, CA
Contract Number:	WD-2530
Start Date:	Jul-07
Planned Completion Date:	Jun-08
Actual Compl. Date:	
Contract Amount:	$1,047,600
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	Susannah Melville (SFPUC)
Address:	1155 Market St., San Francisco, CA 94104
Telephone No.:	925.890.8953
Description of Work:	The work consists of design-build prefab. metal building, building foundation, driveway and all improvements within and outside of the building, furnish and install pipe-rolling machine, furnish and install 5-ton overhead crane, crane supports and accessories, electrical power system, lighting system, 3,000-gallon diesel fuel tank system, emergency standby generator system, connect utilities.

Project Description:	2007 Primary Rehabilation Project
Location:	1010 Chadbourne Road, Fairfield, CA 94534
Contract Number:	0702
Start Date:	Jul-07
Planned Completion Date:	Jul-08
Actual Compl. Date:	
Contract Amount:	$1,505,939
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	Kirk Howard, Fairfield Suisun Sewer District
Address:	1010 Chadbourne Road, Fairfield, CA 94534
Telephone No.:	707.429.8930
Description of Work:	The work consists of structural repairs of four (4) primary sedimentation basins. This includes installation of steel rod post - tensioning systems, concrete repairs, misc. structural repairs, and coating system installation. Replacement of chain/flight sludge removal mechanisms, scum removal system and concrete protective coatings in two (2) primary sedimentation basins.

NTK Construction, Inc.
Complete Project Listing

Project Description:	Adit Leak Repair at Crystal Spring, Calaveras & San Antonio Dams Outlet
Location:	San Bruno, CA
Contract Number:	WD-2510
Start Date:	Jun-07
Planned Completion Date:	Mar-08
Actual Compl. Date:	Mar-08
Contract Amount:	$1,689,913
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	Cosmo Tarantino (SFPUC)
Address:	1155 Market St., San Francisco, CA 94104
Telephone No.:	415.298,5476
Description of Work:	The work consists of replacement of valve actuator, installation of marine hatches, grinder pumps and drainage system, fall protection system, steel coating, epoxy lining on wall, leak repairs/injection, patching and roofing work.

Project Description:	Ingoing Road Overlay Phase 1
Contract Number:	WD-2491
Location:	San Francisco, CA
Start Date:	May-07
Planned Completion Date:	Jul-07
Actual Compl. Date:	
Contract Amount:	$847,467
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	Ken Huang (SFPUC)
Address:	1155 Market St., San Francisco, CA 94104
Telephone No.:	415.412.9692
Description of Work:	The work consists of constructing road stabilization stitch pier walls, road reconstruction, culvert extension, new culvert installations, replace timber ladder with aluminum ladder and construct log-boom anchor.

Project Description:	Capuchino Valve Lot Improvements
Location:	San Francisco, CA
Contract Number:	WD-2508
Start Date:	Feb-07
Planned Completion Date:	Mar-08
Actual Compl. Date:	Mar-08
Contract Amount:	$1,559,462
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	Ken Huang (SFPUC)
Address:	1155 Market St., San Francisco, CA 94104
Telephone No.:	415.412.9692
Description of Work:	The work consists of installation of 14" and 24" ball valves, actuator and its associated piping, relocation of equipment from inside vault (confined space) to outside the vaults, electrical upgrades, installation of VSAT system, constructing concrete structures/foundations and ductbank.

NTK Construction, Inc.
Complete Project Listing

Project Description:	Bison Paddock Renovation
Location:	Golden Gate Park, San Francisco, CA
Contract Number:	0453J (R)
Start Date:	Apr-07
Planned Completion Date:	Sep-07
Actual Compl. Date:	
Contract Amount:	$692,900
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	Hua Mei (SFDPW)
Address:	San Francisco, CA
Telephone No.:	415.309.5813
Description of Work:	The work consists of demolition, site work improvements, underground utility work, installation of fencing and site furnishings.

Project Description:	Mission Bay Residential Area Block 2-10 Phase I (Segment 1A & 1B)
Location:	3rd Street & Channel, San Francisco, CA
Contract Number:	
Start Date:	Oct-06
Planned Completion Date:	Aug-07
Actual Compl. Date:	
Contract Amount:	$5,478,956
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	Tolio Ybarra, TMI for Catellus Urban Management
Address:	255 Channel St., SF, CA 94107
Telephone No.:	415.254.2208
Description of Work:	The work consists of demolition, grading, installation of waste water facilities, sanitary sewer, storm drain, sanitary force main, junction structures, manholes, surface improvements and pump station.

Project Description:	Bernal Height Pipeline & Powhattan Avenue Improvements
Location:	San Francisco, CA
Contract Number:	WD-2436R
Start Date:	Oct-06
Planned Completion Date:	Nov-08
Actual Compl. Date:	
Contract Amount:	$4,478,410
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	SFPUC
Address:	1155 Market St., San Francisco, CA 94104
Telephone No.:	415.551.4603
Description of Work:	The work consists of furnishing & installing approx. 860' of 44" dia. of welded steel water pipe and furnishing, tunneling and installing approx. 1,020 LF of tunnel casing and water carrier pipe inside the tunnel casing.

NTK Construction, Inc.
Complete Project Listing

Project Description:	Commuication Hill
Location:	San Jose, CA
Contract Number:	04-247304
Start Date:	Sep-06
Planned Completion Date:	Nov-06
Actual Compl. Date:	
Contract Amount:	$163,120
Change Order Amount:	
General Contractor:	Reliance Engineering
Owner / Representative:	Stephen Wong (General Contractor for Caltrans)
Address:	San Francisco, CA
Telephone No.:	415.285.3268
Description of Work:	Work consisted of furnishing materials and installation of drainage system for hill side stabilization.

Project Description:	Raw Water Intertie
Location:	Brentwood, CA
Contract Number:	104063
Start Date:	Jul-06
Planned Completion Date:	Jun-07
Actual Compl. Date:	
Contract Amount:	$2,038,531
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	EBMUD/CCWD
Address:	1221 Bisso, Concord, CA
Telephone No.:	925.688.8000
Description of Work:	The work consists of construction of buried piping, connections to existing large diameter piping, 60" ball valves, flow meters, electrical and instrumentation equipment, at-grade, below-grade and above-grade concrete structures, metalwork, site grading and paving and fencing.

Project Description:	Sunol & Niles Dam Removals
Location:	Sunol, CA
Contract Number:	WD-2474
Start Date:	Jul-06
Planned Completion Date:	Oct-06
Actual Compl. Date:	
Contract Amount:	$1,129,800
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	Susannah Melville (SFPUC)
Address:	1155 Market St., San Francisco, CA 94104
Telephone No.:	925.890.8953
Description of Work:	The work consists of the removal of Sunol Dam and Niles Dam to the lines and grades shown on the drawings, including all site preparation work, water flow diversion handling and care of water, dam removal/demolition, debris transportation/disposal, site restoration as shown in the contract documents and all unspecified related incidental work required to remove the dams. The work was performed in Alameda County, California.

NTK Construction, Inc.
Complete Project Listing

Project Description:	Uptown Transit Center Project
Location:	
Contract Number:	06-05
Start Date:	May-06
Planned Completion Date:	Sep-06
Actual Compl. Date:	
Contract Amount:	$1,590,918
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	Ernest Ezeoha (Harris & Assoc. - Construction Manager)
Address:	Oakland, CA
Telephone No.:	510.635.7266
Description of Work:	The consisted of demolition and construction of curb, gutter, sidewalk, Portland cement concrete paving, and asphalt concrete paving; street lighting system and storm drain modifications; electrical and communications work for new bus shelters; traffic control; traffic striping and other incidental work.

Project Description:	SBC Vault @ Cesar Chavez & Illinois Street
Location:	San Francisco, CA
Contract Number:	
Start Date:	
Planned Completion Date:	
Actual Compl. Date:	
Contract Amount:	$35,850
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	SBC
Address:	
Telephone No.:	
Description of Work:	Vault Repair

Project Description:	North Point Pavement Improvements
Location:	San Francisco, CA
Contract Number:	
Start Date:	Mar-06
Planned Completion Date:	Jun-06
Actual Compl. Date:	Jun-06
Contract Amount:	$316,500
Change Order Amount:	
General Contractor:	Ghilotti Bros. Inc. (General Constractor to CCSF)
Owner / Representative:	Ghilotti Bros. Inc.
Address:	San Rafael, CA
Telephone No.:	415.454.7011
Description of Work:	Street Improvements

NTK Construction, Inc.
Complete Project Listing

Project Description:	CCSF Bungalows Storage Facility
Location:	San Francisco City College, San Francisco, CA
Contract Number:	
Start Date:	
Planned Completion Date:	
Actual Compl. Date:	
Contract Amount:	$14,990
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	Tobin Kendrick
Address:	San Francisco City College
Telephone No.:	415.713.9059
Description of Work:	

Project Description:	Shotwell & 18th Street Sewer Drainage Improvements
Location:	San Francisco, CA
Contract Number:	WW-406
Start Date:	Mar-06
Planned Completion Date:	Oct-06
Actual Compl. Date:	Oct-06
Contract Amount:	$4,955,393
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	Jim Wang (SFPUC)
Address:	1155 Market St., San Francisco, CA 94104
Telephone No.:	415.642.6945
Description of Work:	The works consists of removing existing sewers and manholes; construct waste water facilities; procuring and installing 36" and 60" dia. RCP sewer; installing 15" dia. VCP and side sewers; constructing manholes and concrete junction structures; constructing new pump station and electrical panels and controls; reconstructing sidewalks and curb ramps; demolition and restoration of street pavement.

Project Description:	City Walk
Location:	Oakland, CA
Contract Number:	
Start Date:	Nov-05
Planned Completion Date:	Mar-06
Actual Compl. Date:	
Contract Amount:	$666,910
Change Order Amount:	
General Contractor:	
Owner / Representative:	Biniam Gebreab (UPA California)
Address:	Reno, NV
Telephone No.:	775.828.9300
Description of Work:	Sewer and Storm drain installation; joint trench utilities upgrade.

NTK Construction, Inc.
Complete Project Listing

Project Description:	Muni Metro East LRV Facility
Location:	San Francisco, CA
Contract Number:	MR-1182R1
Start Date:	Sep-05
Planned Completion Date:	Aug-07
Actual Compl. Date:	
Contract Amount:	$2,582,185
Change Order Amount:	
General Contractor:	Stacy & Witbeck
Owner / Representative:	Ben Leung (SFMUNI)
Address:	San Francisco, CA
Telephone No.:	415.701.4297
Description of Work:	Work consisted of underground storm drain and sewer system, mechanical support for car hoist system, track repair hoist, turntables, jacking carriage and wheel truing machine.

Project Description:	Harry Tracy WTP/Filter Upgrade
Location:	San Bruno, CA
Contract Number:	WD-2478
Start Date:	Sep-05
Planned Completion Date:	Feb-06
Actual Compl. Date:	
Contract Amount:	$1,515,700
Change Order Amount:	
General Contractor:	NTK Construction, Inc.
Owner / Representative:	Eric Gee (SFPUC)
Address:	1155 Market St., San Francisco, CA 94104
Telephone No.:	925.862.5761
Description of Work:	Prechlorination Full Scale Demonstration Filters Upgrade, Retrofit filters, remove and replace filter media, construct plastic block and monoflor underdrain system, construct polymer pumps and mechanical piping, instrumentation, construct fiberglass troughs.

Project Description:	CCSF Havelock Bungalows
Location:	San Francisco City College, San Francisco, CA
Contract Number:	
Start Date:	Jun-05
Planned Completion Date:	Sep-05
Actual Compl. Date:	Sep-05
Contract Amount:	$604,000
Change Order Amount:	$157,018
General Contractor:	NTK Construction, Inc.
Owner / Representative:	Tobin Kendrick
Address:	San Francisco City College
Telephone No.:	415.713.9059
Description of Work:	Work consisted of construction of wood decking and concrete foundations, flatwork, storm drain system and gas lines, site grading and electrical improvements

NTK Construction, Inc.
Complete Project Listing

Work performed while at Homer J Olsen, Inc.	
Project Description:	3rd Street Light Rail Project
Location:	San Francisco, CA
Contract Number:	MR-1145
Start Date:	June-03
Planned Completion Date:	July-04
Actual Compl. Date:	December-04
Contract Amount:	$14,379,705
Change Order Amount:	
General Contractor:	Shimmick Construction Co/Homer J Olsen, Inc. a Joint Venture
Owner / Representative:	Robin Park - Resident Engineer
Address:	San Francisco, CA
Telephone No.:	415.713.9059
Description of Work:	New light rail construction including but not limited to underground utilities and street improvements.

Work performed while at Homer J Olsen, Inc.	
Project Description:	3rd Street Light Rail Project
Location:	San Francisco, CA
Contract Number:	MR-1144
Start Date:	December-02
Planned Completion Date:	December-04
Actual Compl. Date:	June-05
Contract Amount:	$36,643,540
Change Order Amount:	
General Contractor:	Shimmick Construction Co/Homer J Olsen, Inc. a Joint Venture
Owner / Representative:	Bernie Tse - Resident Engineer
Address:	San Francisco, CA
Telephone No.:	415.760.2335
Description of Work:	New light rail construction including but not limited to underground utilities and street improvements.

Work performed while at Homer J Olsen, Inc.	
Project Description:	Mallard Slough Pipeline & Pump Station
Location:	Concord, CA
Contract Number:	
Start Date:	2000
Planned Completion Date:	2002
Actual Compl. Date:	December-04
Contract Amount:	$9,037,880
Change Order Amount:	
General Contractor:	Homer J. Olsen, Inc.
Owner / Representative:	Peter Shoeman or Richard Morton
Address:	CCWD - Concord, CA
Telephone No.:	925.688.8000
Description of Work:	New construction of a pump station with included installation of 8,000lf of 36" welded steel pipe.

NTK Construction, Inc.
Complete Project Listing

Work performed while at Homer J Olsen, Inc.	
Project Description:	South East Water Pollution Control Plant
Location:	
Contract Number:	San Francisco, CA
Start Date:	2000
Planned Completion Date:	2001
Actual Compl. Date:	2001
Contract Amount:	$3,230,048
Change Order Amount:	
General Contractor:	Homer J. Olsen, Inc.
Owner / Representative:	City and County of San Francisco
Address:	San Francisco, CA
Telephone No.:	415.551.4603
Description of Work:	Modification at the San Francisco Water Pollution Control Plant.

Work performed while at Homer J Olsen, Inc.	
Project Description:	SFWD/SCVWD Intertie and Pump Station
Location:	Fremont, CA
Contract Number:	
Start Date:	2000
Planned Completion Date:	2002
Actual Compl. Date:	2002
Contract Amount:	$9,166,220
Change Order Amount:	
General Contractor:	Homer J. Olsen, Inc.
Owner / Representative:	Eric Gee
Address:	San Francisco, CA
Telephone No.:	925.862.5761
Description of Work:	Critical shutdowns and tie in to 90" dia. SFWD BDPL #4 and 72" dia. BDPL #3 to transfer water from SFWD lines to SCVWD system via approx. 700' of 42" welded steel

Work performed while at Homer J Olsen, Inc.	
Project Description:	Sunol Valley & Harry Tracy Chlor. Facility
Location:	Sunol, CA & San Bruno, CA
Contract Number:	
Start Date:	2002
Planned Completion Date:	2003
Actual Compl. Date:	
Contract Amount:	$12,869,358
Change Order Amount:	
General Contractor:	Shimmick Construction Co/Homer J Olsen, Inc. a Joint Venture
Owner / Representative:	City and County of San Francisco
Address:	San Francisco, CA
Telephone No.:	
Description of Work:	Construction Chlorination Facility at Sunol Valley and at the existing Harry Tracy Water Treatment Plant.

NTK Construction, Inc.
Complete Project Listing

Work performed while at Homer J Olsen, Inc.	
Project Description:	Daly City BART Yard and Leads Modifications
Location:	Daly City, CA
Contract Number:	
Start Date:	2001
Planned Completion Date:	2002
Actual Compl. Date:	2002
Contract Amount:	$18,660,000.00
Change Order Amount:	
General Contractor:	Homer J. Olsen, Inc.
Owner / Representative:	BART
Address:	Oakland, CA
Telephone No.:	510.464.7134
Description of Work:	Installed wheel truing machine, chip conveyor, fume extraction system, jib crane and rail car progression system. Equipment manufactured by Siemans Machine & Tool.

Work performed while at Homer J Olsen, Inc.	
Project Description:	BART Concord Shop Expansion
Location:	Concord, CA
Contract Number:	
Start Date:	1999
Planned Completion Date:	2002
Actual Compl. Date:	2002
Contract Amount:	$15,236,000.00
Change Order Amount:	
General Contractor:	Homer J. Olsen, Inc.
Owner / Representative:	BART
Address:	Oakland, CA
Telephone No.:	510.464.7134
Description of Work:	Installed two (2) rail vehicle lift systems without body stands, four (4) rail vehicle lift systems with body stands, one (1) rail vehicle truck hoist and two (2) rail vehicle truck turntables. Equipment manufactured by Pfaff/Silberblau

Work performed while at Homer J Olsen, Inc.	
Project Description:	L-Line Track Replacement Emergency Project
Location:	San Francisco, CA
Contract Number:	MR-1193
Start Date:	2002
Planned Completion Date:	2003
Actual Compl. Date:	
Contract Amount:	$3,311,600
Change Order Amount:	
General Contractor:	Shimmick Construction Co/Homer J Olsen, Inc. a Joint Venture
Owner / Representative:	City and County of San Francisco/MUNI
Address:	San Francisco, CA
Telephone No.:	
Description of Work:	Track Replacement for 46th and Taraval to Zoo Loop.

NTK Construction, Inc.
Complete Project Listing

Work performed while at Homer J Olsen, Inc.	
Project Description:	BART Shoplifts at Hayward, Richmond and Daly City Maintanence Facilities
Location:	Hayward, Richmond & Daly City
Contract Number:	
Start Date:	2001
Planned Completion Date:	2002
Actual Compl. Date:	2002
Contract Amount:	$7,732,000.00
Change Order Amount:	
General Contractor:	Homer J. Olsen, Inc.
Owner / Representative:	BART
Address:	Oakland, CA
Telephone No.:	510.464.7134
Description of Work:	Installed six (6) rail vehicle lift systems with body stands and spinning posts, one (1) rail vehicle truck turntable. Equipment manufactured by Macton/Joyce.

Work performed while at Homer J Olsen, Inc.	
Project Description:	Thomas Shaft Chlorination Facility
Location:	Livermore, CA
Contract Number:	WD-2242R
Start Date:	2000
Planned Completion Date:	2001
Actual Compl. Date:	2001
Contract Amount:	$4,327,465.00
Change Order Amount:	
General Contractor:	Homer J. Olsen, Inc.
Owner / Representative:	SFPUC
Address:	1155 Market St., San Francisco, CA 94104
Telephone No.:	415.551.4603
Description of Work:	Construction of the Chlorination Facility and all associated work.

Work performed while at Homer J Olsen, Inc.	
Project Description:	Oceanside Waste Water Treatment Plant
Location:	San Francisco, CA
Contract Number:	
Start Date:	1989
Planned Completion Date:	1992
Actual Compl. Date:	
Contract Amount:	$180,400,000
Change Order Amount:	
General Contractor:	Homer J Olsen, Inc.
Owner / Representative:	City and County of San Francisco
Address:	San Francisco, CA
Telephone No.:	
Description of Work:	Construction of 22 MGD Waste Water Treatment Plant.

NTK Construction, Inc.
Complete Project Listing

Work performed while at Homer J Olsen, Inc.	
Project Description:	M&N Lines Rail Replacement and M-Line Key Stops Projects
Location:	San Francisco, CA
Contract Number:	MR-1166
Start Date:	1997
Planned Completion Date:	1998
Actual Compl. Date:	
Contract Amount:	$6,284,030
Change Order Amount:	
General Contractor:	Homer J Olsen, Inc.
Owner / Representative:	City and County of San Francisco/MUNI
Address:	San Francisco, CA
Telephone No.:	
Description of Work:	Rail replacement Project on the M & N Lines

Work performed while at Homer J Olsen, Inc.	
Project Description:	MUNI Metro System Rail Replacement
Location:	San Francisco, CA
Contract Number:	MR-1158R
Start Date:	1996
Planned Completion Date:	1997
Actual Compl. Date:	
Contract Amount:	$2,863,600
Change Order Amount:	
General Contractor:	Homer J Olsen, Inc.
Owner / Representative:	City and County of San Francisco/MUNI
Address:	San Francisco, CA
Telephone No.:	
Description of Work:	Rail Replacement Project at various locations.

Work performed while at Homer J Olsen, Inc.	
Project Description:	King Street MUNI Extension
Location:	San Francisco, CA
Contract Number:	7152E
Start Date:	1995
Planned Completion Date:	1996
Actual Compl. Date:	
Contract Amount:	$17,671,172
Change Order Amount:	
General Contractor:	Homer J Olsen, Inc.
Owner / Representative:	City and County of San Francisco/MUNI
Address:	San Francisco, CA
Telephone No.:	
Description of Work:	Waterfront Transporation Projects - King Street MUNI Extension

CAPITAL PROGRAM SERVICES
5750 ALMADEN EXPRESSWAY
SAN JOSE, CA 95118 3686
TELEPHONE (408) 265 2600
FACSIMILE (408) 979 5631
www.valleywater.org
scvwdplanroom@valleywater.org

RINCONADA WATER TREATMENT PLANT INTERIM SITE RESTORATION PROJECT

Project No. 93294057

Contract No. C0670

Notice to Bidders and Bid Forms

Additional information and Instructions to Bidders is posted on the District's Construction Administration webpage:
https://www.valleywater.org/construction

Bid Opening: May 19, 2021

RINCONADA WATER TREATMENT PLANT

INTERIM SITE RESTORATION PROJECT

Project No. 93294057

Contract No. C0670

Any unsigned Bid Form(s) may be cause for rejection of bid.

I. NOTICE TO BIDDERS

II. FORMS DUE AT TIME OF BID SUBMITTAL

BID FORM NO. 1	Proposal and Bid Items
BID FORM NO. 2	Designation of Subcontractors
BID FORM NO. 3	Noncollusion Affidavit
BID FORM NO. 4	Small Business Outreach Program: Instructions and Compliance Document **[NOT USED]**
BID FORM NO. 4a	Small Business Outreach Program: Requirements for Demonstrating a Good Faith Efforts **[NOT USED]**
BID FORM NO. 5	Bidder's Bond
BID FORM NO. 6	Iran Contracting Act Bid Certification
BID FORM NO. 7	Bidder's General Information

RINCONADA WATER TREATMENT PLANT

INTERIM SITE RESORATION PROJECT

Project No. 93294057

Contract No. C0670

1. **Notice. Due to the County of Santa Clara Public Health Officer's Order, the Santa Clara Valley Water District offices remain closed to the public until further notice.**

   Notice is hereby given that sealed Bids will be received by the Construction Program of the Santa Clara Valley Water District (District), delivered either by a third party carrier such as FED EX, UPS, DHL, Overnight, Golden State Overnight, etc. or by hand delivery, at the District's Winfield Warehouse Building located at 5905 Winfield Boulevard, San Jose, California 95123-2428 only between the hours of 1:00 p.m. to 2:00 p.m. on **Wednesday, May 19, 2021**, for furnishing all material and performing all work necessary for construction of the **Rinconada Water Treatment Plant Interim Site Restoration Project**, located in Los Gatos, California.

   NO BIDS WILL BE ACCEPTED VIA USPS (US MAIL).

   Additional information and Instructions to Bidders are posted on the District's Construction Administration webpage: https://www.valleywater.org/construction.

2. **California State Department of Industrial Relations Contractor and Subcontractor Registration Requirements.**

   California Labor Code Section 1771.1 requires:

   A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the requirements of Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered and qualified to perform public work pursuant to Section 1725.5 of the California Labor Code.

   An inadvertent error in listing a subcontractor who is not registered pursuant to Section 1725.5 in a bid proposal shall not be grounds for filing a bid protest or grounds for considering the bid nonresponsive, provided that any of the following apply:

   A. The subcontractor is registered prior to the bid opening.

   B. Within 24 hours after the bid opening, the subcontractor is registered and has paid the penalty registration fee.

   C. The subcontractor is replaced by another registered subcontractor pursuant to Section 4107 of the Public Contract Code within 24 hours after the bid opening.

3. Summary of Work

A. **Project Description.** The Work to be completed under this Contract shall consist of furnishing all tools, Equipment, Materials, supplies, and manufactured articles, and all labor, transportation and services, including fuel, power, water, and essential communications, and for performing Work or other operations required to complete work that is important to daily plant operations and which was not finished as part of Valley Water's previous RWTP Reliability Improvement Project.

The Work includes, but is not limited to, the following:

1. Paving, grading, drainage, and stabilization of disturbed areas to restore road and slope surfaces and prevent erosion and sediment transport
2. Modifications and repairs to a railing, grating, and a concrete stair landing
3. Repair of sheet rock surrounding an indoor control panel
4. Modification of a steel 20-inch pipe header to include a combination air-vacuum valve
5. Installation and connection of sump pumps and minor electrical and control work
6. Modifications to chemical metering pump piping
7. Modifications to emergency shower eyewashes to install on finished grade
8. Construction of concrete pipe supports
9. Installation of drainage infrastructure and removal of temporary sump pumps
10. New ramp into the detention basin

B. **Sole Source Products.**

1. There are NO sole source products required by the Contractor.

4. **Contract Time**. Time limit for the completion of the Work is 210 calendar days. See Contract Documents, Special Provisions, Article 12.03. Contract Time(s) for Milestones and Contract Times.

5. **Liquidated Damages**. See Standard Provisions, Liquidated Damages, Article 5.07 and Special Provisions, Liquidated Damages, Article 12.05 of the Contract Documents for requirements regarding Liquidated Damages.

6. **Estimated Cost.** The estimated cost of the Project is between $2.5 million and $3.5 million. This estimate is intended to serve merely as an indication of the magnitude of the Work. Neither the Bidder(s) nor the Contractor will be entitled to pursue a claim or be compensated due to variance in the stated estimated cost range.

   A. **Additive/Deductive Bid Items.** Not used.

   B. **Supplemental Bid Items.** These Bid Items may or may not be required. They may be deleted entirely or in part, by deductive change order(s), at the sole discretion of the District. The sum of the Total Base Bid and the Total Supplemental Bid will be used to determine the lowest Bid price.

7. **Contractor's License Requirement.** The Bidder must possess a current Class A Contractor's license issued by the California Department of Consumer affairs, Contractor's State License Board when the Bid is submitted. Regardless of whether a subcontractor must be identified at the time of Bid, each subcontractor must also be properly licensed to perform its scope of Work.

8. **Pre-Bid Conference and Site Visit.** A Pre-Bid conference/site visit will be conducted by the District on Thursday, April 22, 2021. The conference will convene at 10:00 a.m. (by District time), at 400 More Ave, Los Gatos, CA. Anyone not in attendance at the meeting by the time stated above will be considered late and as having not attended this MANDATORY Pre-Bid conference/site visit. A Bid submitted by any Bidder not represented at the entire mandatory Pre-Bid conference/site visit will not be considered and its Bid will be returned unopened. Attendance at the Pre-Bid conference and site showing by subcontractors is not required.

   Attendance by the Bidder at the Pre-Bid conference/site visit is:

   ☒ Mandatory
   ☐ Optional

   The objective of the Pre-Bid conference/site visit is to familiarize prospective Bidders with the site; no additional site visits will be allowed. Please confirm your intent to attend the Pre-Bid conference/site visit 24 hours in advance by sending an email to scvwdplanroom@valleywater.org. Additional information regarding the Pre-Bid conference/site visit will be sent to all prospective Bidders who confirm their intention to attend. Every attendee will be required to show a government-issued photo ID (Driver's License, Photo ID, or passport).

   In response to the COVID-19 pandemic, the District will require that all participants adhere to the orders of Social Distancing. All persons attending the Pre-Bid conference/site visit are required to adhere to the orders of Social Distancing and are also required to bring and wear the appropriate Personal Protection Equipment (PPE), i.e., protective face covering, in order to be allowed entrance onto the site and to remain on the site.

Reasonable efforts will be made to accommodate persons with disabilities wishing to attend the Pre-Bid conference/site visit. Please request accommodations when confirming attendance.

9. Availability of Bid Documents

Due to the County of Santa Clara Public Health Officer's Order, District offices will remain closed to the public until further notice. The Contract Documents are only available in electronic (PDF) format. Electronic version is free and will be transferred via file transfer appliance (FTA) site.

To request for electronic Plans, Specification and Contract Documents:

A. Complete "Request for Plans and Specs Form" which can be found at the District's Website: https://www.valleywater.org/construction

Please allow up to four business hours to receive your requested documents. Submitting incomplete contact information may result in delays.

10. Inquiries. The Bidder must submit all requests for clarification, or interpretation of the Bid Documents in accordance with the requirements stated in Instructions to Bidders, paragraph #7. Questions During Bidding. Written questions must be directed to the Contracts Administrator at scvwdplanroom@valleywater.org and submitted at least nine (9) calendar days before the deadline for receipt of Bids.

The District may issue written Addenda as appropriate for clarification or other purposes during the bidding period. Addendum notification(s) will be sent to each planholder at the email address provided by the contractor for the planholders list and addenda will be posted on the District's website at https://www.valleywater.org/construction.

A. **Project Manager.** The District's project manager for this Project is Mae Siendo.

B. **Process Questions**. For questions regarding the bid process, please contact the District Plan Room by email at scvwdplanroom@valleywater.org.

11. Prevailing Wage Requirements

A. Workers employed on this Project must be paid at rates at least equal to the prevailing wage rates as determined by the State of California Department of Industrial Relations pursuant to Section 1770 et seq. of the Labor Code. Said wage rates are incorporated herein by reference and are available on the State of California Department of Industrial Relations website at: http://www.dir.ca.gov/. See Standard Provisions, Prevailing Wages Article 4.04. through Apprentices Article 4.06. for related requirements.

Due to the County of Santa Clara Public Health Officer's Order, District offices will remain closed to the public until further notice. The wage rates are therefore not currently available for review at District offices.

B. This Project is subject to compliance monitoring and enforcement by the State of California Department of Industrial Relations. The Contractor and subcontractors must furnish the records specified in California Labor Code Section 1776 directly to the Labor Commissioner, in the following manner: monthly, in a format prescribed by the Labor Commissioner

12. **Bid Proposal Submittal.** All Bids must be submitted in sealed envelopes addressed to the Santa Clara Valley Water District. Attention: Construction Programs and state the Project name and Project number on the outside of the sealed envelope. Each Bid must be submitted on the prescribed Bid Forms. All information on Bid Forms must be completed in ink.

BID SUBMITTAL DELIVERY. Bidders are allowed to submit a bid proposal by third party carrier or by hand delivery.

A. **THIRD PARTY CARRIER** such as: FEDEX, UPS, DHL, CA Overnight, Golden State Overnight, etc., and must address the submittal in accordance with instructions stated in this paragraph 12. **Any Proposal received after 2 p.m. will not be considered. Late Bids will be returned unopened.**

B. **HAND DELIVERY** shall only be between the hours of 1:00 p.m. to 2:00 pm. on the bid due date, at the Winfield Warehouse located at 5905 Winfield Boulevard, San Jose, CA 95123. Upon entrance to the gate, turn left towards the warehouse building. Bid submittal shall be delivered at a drop off box, marked "Bid/Submittal Drop Box," located in front of the warehouse entrance door. Bidder's must take a picture using its cellphone showing the "Official Bid Clock" timer as proof of delivery. Bidders must observe all Public Health Officers orders and wear proper face covering when dropping off your Bid. **Any Proposal received after 2 p.m. will not be considered. Late Bids will be returned unopened.**

NO BIDS WILL BE ACCEPTED VIA USPS (US MAIL). USPS (US Mail) does not deliver to 5905 Winfield Boulevard.

Address the outside delivery envelope as follows:

Santa Clara Valley Water District
Attention: Construction Contracts & Support Unit
C0670 – RWTP Interim Site Restoration Project
Project No. 93294057
5905 Winfield Boulevard
San Jose, CA 95123 2428

13. **Bid Opening.** For the duration of the COVID 19 pandemic, to ensure the safety of the public and District employees and requisite social distancing requirements by Order of the County of Santa Clara Public Health Officer, the opening of bids shall be made available to the public only by video teleconference, live stream, on the date stated in this Notice to Bidders, paragraph #1. Notice, above, at **2:30 p.m.** The results will be posted on the District's website at https://www.valleywater.org/construction no later than

close of business the following day.

A. **Join Zoom Meeting.** Any person interested in attending the live stream bid opening, may do so by accessing the link below, or join via phone by calling the toll-free number listed below:

Join Zoom Meeting: https://valleywater.zoom.us/j/3796054075

Meeting ID: 379 605 4075

One tap mobile:

+16699009128, 3796054075# US (San Jose)
+13462487799, 3796054075# US (Houston)

Dial by your location:

+1 669 900 9128 US (San Jose)
+1 346 248 7799 US (Houston)
+1 253 215 8782 US (Tacoma)
+1 646 558 8656 US (New York)
+1 301 715 8592 US (Germantown)
+1 312 626 6799 US (Chicago)

Meeting ID: 379 605 4075

Find your local number: https://valleywater.zoom.us/u/aekffBkBma

14. **Errors or Discrepancies in the Bids.** The District Board of Directors reserves the right to reject any and all Bid Proposals and to waive minor defects or irregularities in any submitted Bid Form(s).

15. **Bidder's Security.** Each Proposal must be accompanied by cash, a certified check, cashier's check, or an original Bidder's bond in the sum of not less than 10 percent of the total aggregate of the Proposal including all additive and supplemental Bid items, if any. Said checks or bond must be made payable to the Santa Clara Valley Water District.

16. **Contract Retention**

☒ The Contract Retention for this Project is established at five (5) percent of the Contract Price.

☐ The Contract Retention for this Project is established at ten (10) percent of the Contract Price. The Board of Directors has made a finding that the Project is substantially complex and therefore requires retention higher than five percent.

17. **Substitution of Securities**. The Contractor may, at the Contractor's request and expense substitute securities equivalent to the amount withheld by District to ensure the

performance of the contract, in accordance with Public Contract Code Section 22300.

18. **Small Business Preference. [NOT USED].**

19. **Equal Opportunity.** The District is an equal opportunity employer and all Contractors of District projects are to have and follow a policy of equal opportunity including adherence to all state and federal laws and regulations, including the Federal Equal Opportunity Clause.

By order of the Board of Directors of the Santa Clara Valley Water District, San Jose, California, on Tuesday, April 13, 2021.

ATTEST: MICHELE L. KING, CMC

Michele L. King
Clerk, Board of Directors