



Santa Clara Valley Water District
Bid Results for Project C0676 - Cross Valley Pipeline Extension
 Issued on 06/23/2021
 Bid Due on September 22, 2021 2:00 PM (PDT)
 Exported on 10/07/2021

Line Totals (Unit Price * Quantity)				Engineer's Estimate		Apparent Low Bidder Garney Pacific, Inc. Tracy, CA		Mountain Cascade, Inc. Livermore, CA		Ranger Pipelines Inc. San Francisco, CA		Non - Responsive Cratus, Inc. San Francisco, CA		Con-Quest Contractors, Inc. - Unit Price		Steve P. Rados, Inc. Santa Ana, CA		JMB Construction, Inc. So. San Francisco, CA		Kiewit Infrastructure West Co. Fairfield, CA		Non - Responsive Mitchell Engineering San Francisco, CA	
Item Num	Description	Unit of Measure	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
SECTION A - BASE BID																							
1	Mobilization	LUMP SUM	1			\$647,000.00	\$647,000.00	\$400,000.00	\$400,000.00	\$930,000.00	\$930,000.00	\$325,000.00	\$325,000.00	#####	\$1,350,000.00	#####	\$1,494,201.00	#####	\$1,100,000.00	#####	\$1,849,000.00	#####	\$1,177,777.00
2	Clearing and Grubbing	LUMP SUM	1			\$50,000.00	\$50,000.00	\$40,000.00	\$40,000.00	\$50,000.00	\$50,000.00	\$40,000.00	\$40,000.00	\$15,000.00	\$15,000.00	\$130,000.00	\$130,000.00	\$100,000.00	\$100,000.00	\$300,000.00	\$300,000.00	\$553,995.00	\$553,995.00
3	NPDES General Permit Requirements	LUMP SUM	1			\$200,000.00	\$200,000.00	\$10,000.00	\$10,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$15,000.00	\$15,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$153,828.00	\$153,828.00
4	Environmental Monitoring and Compliance	LUMP SUM	1			\$200,000.00	\$200,000.00	\$150,000.00	\$150,000.00	\$50,000.00	\$50,000.00	\$30,000.00	\$30,000.00	\$140,000.00	\$140,000.00	\$225,000.00	\$225,000.00	\$115,000.00	\$115,000.00	\$50,000.00	\$50,000.00	\$56,174.00	\$56,174.00
5	Completion of Encroachment Permits with City of San Jose and Santa Clara County (Allowance) (as revised in Addendum 4)	LUMP SUM	1			\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00
6	Pipeline Dewatering Work for CVP Connection	LUMP SUM	1			\$30,000.00	\$30,000.00	\$6,000.00	\$6,000.00	\$50,000.00	\$50,000.00	\$80,000.00	\$80,000.00	\$35,000.00	\$35,000.00	\$75,000.00	\$75,000.00	\$20,000.00	\$20,000.00	\$60,000.00	\$60,000.00	\$50,544.00	\$50,544.00
7	Pipeline Dewatering for Internal Pipeline Work	LUMP SUM	1			\$60,000.00	\$60,000.00	\$40,000.00	\$40,000.00	\$150,000.00	\$150,000.00	\$200,000.00	\$200,000.00	\$45,000.00	\$45,000.00	\$85,000.00	\$85,000.00	\$150,000.00	\$150,000.00	\$50,000.00	\$50,000.00	\$19,800.00	\$19,800.00
8	Support for Internal Pipeline Work (Allowance) (as revised in Addendum 4)	LUMP SUM	1			\$110,000.00	\$110,000.00	\$110,000.00	\$110,000.00	\$110,000.00	\$110,000.00	\$110,000.00	\$110,000.00	\$110,000.00	\$110,000.00	\$110,000.00	\$110,000.00	\$110,000.00	\$110,000.00	\$110,000.00	\$110,000.00	\$110,000.00	\$110,000.00
9	Quality Assurance/Quality Control	LUMP SUM	1			\$600,000.00	\$600,000.00	\$250,000.00	\$250,000.00	\$100,000.00	\$100,000.00	\$120,000.00	\$120,000.00	\$135,000.00	\$135,000.00	\$170,000.00	\$170,000.00	\$430,000.00	\$430,000.00	\$350,000.00	\$350,000.00	\$174,884.00	\$174,884.00
10	Hydrostatic Testing	LUMP SUM	1			\$25,000.00	\$25,000.00	\$40,000.00	\$40,000.00	\$50,000.00	\$50,000.00	\$60,000.00	\$60,000.00	\$120,000.00	\$120,000.00	\$120,000.00	\$120,000.00	\$55,000.00	\$55,000.00	\$60,000.00	\$60,000.00	\$319,110.00	\$319,110.00
11	Control of Water	LUMP SUM	1			\$10,000.00	\$10,000.00	\$20,000.00	\$20,000.00	\$50,000.00	\$50,000.00	\$20,000.00	\$20,000.00	\$1,000.00	\$1,000.00	\$40,000.00	\$40,000.00	\$10,000.00	\$10,000.00	\$100,000.00	\$100,000.00	\$185,005.00	\$185,005.00
12	CVP Connection	LUMP SUM	1			\$80,000.00	\$80,000.00	\$30,000.00	\$30,000.00	\$150,000.00	\$150,000.00	\$120,000.00	\$120,000.00	\$60,000.00	\$60,000.00	\$70,000.00	\$70,000.00	\$32,000.00	\$32,000.00	\$60,000.00	\$60,000.00	\$81,680.00	\$81,680.00
13	Traffic Control	LUMP SUM	1			\$130,000.00	\$130,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$80,000.00	\$80,000.00	\$250,000.00	\$250,000.00	\$210,000.00	\$210,000.00	\$650,000.00	\$650,000.00	\$750,000.00	\$750,000.00	\$659,192.00	\$659,192.00
14	36-inch Welded Steel Pressure Pipe (as revised in Addendum 2)	LINEAR FOOT	7,087			\$567.00	\$4,018,329.00	\$704.00	\$4,989,248.00	\$325.00	\$2,303,275.00	\$775.00	\$5,492,425.00	\$525.00	\$3,720,675.00	\$477.00	\$3,380,499.00	\$380.00	\$2,693,060.00	\$500.00	\$3,543,500.00	\$1,100.00	\$7,795,700.00
15	Telemetry Conduits (as revised in Addendum 2)	LINEAR FOOT	7,000			\$40.00	\$280,000.00	\$45.00	\$315,000.00	\$65.00	\$455,000.00	\$40.00	\$280,000.00	\$10.00	\$70,000.00	\$35.00	\$245,000.00	\$32.00	\$224,000.00	\$38.00	\$266,000.00	\$19.00	\$133,000.00
16	Corrosion Monitoring and Mitigation System	LUMP SUM	1			\$150,000.00	\$150,000.00	\$220,000.00	\$220,000.00	\$70,000.00	\$70,000.00	\$100,000.00	\$100,000.00	\$190,000.00	\$190,000.00	\$150,000.00	\$150,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$227,271.00	\$227,271.00
17	Pavement Restoration (as revised in Addendum 2)	LUMP SUM	1			\$400,000.00	\$400,000.00	\$425,000.00	\$425,000.00	\$366,000.00	\$366,000.00	\$250,000.00	\$250,000.00	\$175,000.00	\$175,000.00	\$650,000.00	\$650,000.00	\$950,000.00	\$950,000.00	\$650,000.00	\$650,000.00	\$1,273,033.00	\$1,273,033.00
18	Asphalt Concrete (AC) Overlay (as revised in Addendum 2)	LUMP SUM	1			\$300,000.00	\$300,000.00	\$275,000.00	\$275,000.00	\$438,430.00	\$438,430.00	\$400,000.00	\$400,000.00	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00	\$435,000.00	\$435,000.00	\$250,000.00	\$250,000.00	\$504,472.00	\$504,472.00
19	Chip Seal (as revised in Addendum 2)	LUMP SUM	1			\$130,000.00	\$130,000.00	\$160,000.00	\$160,000.00	\$114,000.00	\$114,000.00	\$130,000.00	\$130,000.00	\$145,000.00	\$145,000.00	\$170,000.00	\$170,000.00	\$110,000.00	\$110,000.00	\$150,000.00	\$150,000.00	\$157,286.00	\$157,286.00
20	Restoration of Pavement of Striping/Marking	LUMP SUM	1			\$38,000.00	\$38,000.00	\$45,000.00	\$45,000.00	\$38,000.00	\$38,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$30,000.00	\$30,000.00	\$41,014.00	\$41,014.00
21	Exploratory Investigation (as revised in Addendum 2)	EACH	20			\$1,000.00	\$20,000.00	\$750.00	\$15,000.00	\$2,000.00	\$40,000.00	\$1,500.00	\$30,000.00	\$1,000.00	\$20,000.00	\$1,400.00	\$28,000.00	\$1,100.00	\$22,000.00	\$1,700.00	\$34,000.00	\$2,500.00	\$50,000.00
22	Trench Excavation for Pressure Pipe (as revised in Addendum 2)	CUBIC YARD	11,400			\$29.00	\$330,600.00	\$17.00	\$193,800.00	\$150.00	\$1,710,000.00	\$40.00	\$456,000.00	\$85.00	\$969,000.00	\$60.00	\$684,000.00	\$162.00	\$1,846,800.00	\$118.00	\$1,345,200.00	\$151.00	\$1,721,400.00
23	Pipe Bedding for Pressure Pipe (as revised in Addendum 2)	CUBIC YARD	2,340			\$40.00	\$93,600.00	\$57.00	\$133,380.00	\$80.00	\$187,200.00	\$25.00	\$58,500.00	\$20.00	\$46,800.00	\$125.00	\$292,500.00	\$91.00	\$212,940.00	\$223.00	\$521,820.00	\$169.00	\$395,460.00
24	Pipe Zone Backfill for Pressure Pipe (as revised in Addendum 2)	CUBIC YARD	3,340			\$27.00	\$90,180.00	\$80.00	\$267,200.00	\$60.00	\$200,400.00	\$100.00	\$330,000.00	\$95.00	\$317,300.00	\$212.00	\$708,080.00	\$202.00	\$674,680.00	\$169.00	\$564,460.00		
25	Type "A" Backfill (as revised in Addendum 2)	CUBIC YARD	5,700			\$32.00	\$182,400.00	\$20.00	\$114,000.00	\$20.00	\$114,000.00	\$40.00	\$228,000.00	\$55.00	\$313,500.00	\$10.00	\$57,000.00	\$37.00	\$210,900.00	\$58.00	\$330,600.00	\$36.00	\$205,200.00
26	Sheeting, Shoring, and Bracing (as revised in Addendum 2)	LUMP SUM	1			\$80,000.00	\$80,000.00	\$25,000.00	\$25,000.00	\$250,000.00	\$250,000.00	\$180,000.00	\$180,000.00	\$125,000.00	\$125,000.00	\$100,000.00	\$100,000.00	\$475,000.00	\$475,000.00	\$800,000.00	\$800,000.00	\$365,676.00	\$365,676.00
27	Auger Bore at UPRR and Monterey Road ROWs (as revised in Addendum 2)	LUMP SUM	1			\$600,000.00	\$600,000.00	\$625,000.00	\$625,000.00	#####	\$1,050,000.00	\$675,000.00	\$675,000.00	\$555,000.00	\$555,000.00	\$800,000.00	\$800,000.00	\$800,000.00	\$800,000.00	\$600,000.00	\$600,000.00	#####	\$1,562,707.00
28	Tee Assembly @ STA 64+37.46 (as revised in Addendum 2)	LUMP SUM	1			\$40,000.00	\$40,000.00	\$8,000.00	\$8,000.00	\$100,000.00	\$100,000.00	\$70,000.00	\$70,000.00	\$30,000.00	\$30,000.00	\$35,000.00	\$35,000.00	\$40,000.00	\$40,000.00	\$5,000.00	\$5,000.00	\$67,639.00	\$67,639.00
29	Butterfly Valve Vault No. 1 (as revised in Addendum 2)	LUMP SUM	1			\$400,000.00	\$400,000.00	\$300,000.00	\$300,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$475,000.00	\$475,000.00	\$550,000.00	\$550,000.00	\$555,000.00	\$555,000.00	\$425,000.00	\$425,000.00	\$700,795.00	\$700,795.00
30	Butterfly Valve Vault No. 2 (as revised in Addendum 2)	LUMP SUM	1			\$315,000.00	\$315,000.00	\$250,000.00	\$250,000.00	\$350,000.00	\$350,000.00	\$350,000.00	\$350,000.00	\$415,000.00	\$415,000.00	\$540,000.00	\$540,000.00	\$443,000.00	\$443,000.00	\$415,000.00	\$415,000.00	\$578,032.00	\$578,032.00
31	Butterfly Valve Vault No. 2 (as revised in Addendum 2)	LUMP SUM	1			\$330,000.00	\$330,000.00	\$260,000.00	\$260,000.00	\$350,000.00	\$350,000.00	\$350,000.00	\$350,000.00	\$420,000.00	\$420,000.00	\$540,000.00	\$540,000.00	\$450,000.00	\$450,000.00	\$375,000.00	\$375,000.00	\$586,667.00	\$586,667.00
32	Traffic-Rated Single In-Vault Combination Air Release Valve Assemblies (as revised in Addendum 2)	EACH	2			\$40,000.00	\$80,000.00	\$90,000.00	\$180,000.00	\$80,000.00	\$160,000.00	\$60,000.00	\$120,000.00	\$25,000.00	\$50,000.00	\$55,000.00	\$110,000.00	\$65,000.00	\$130,000.00	\$50,000.00	\$100,000.00	\$95,852.00	\$191,704.00
33	Traffic Rated Double In-Vault Combination Air Release Valve Assemblies (as revised in Addendum 2)	EACH	1			\$50,000.00	\$50,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$65,000.00	\$65,000.00	\$37,000.00	\$37,000.00	\$75,000.00	\$75,000.00	\$77,000.00	\$77,000.00	\$70,000.00	\$70,000.00	\$129,259.00	\$129,259.00
34	In-Vault Access Manholes (as revised in Addendum 2)	EACH	4			\$30,000.00	\$120,000.00	\$65,000.00	\$260,000.00	\$35,000.00	\$140,000.00	\$50,000.00	\$200,000.00	\$25,000.00	\$100,000.00	\$38,000.00	\$152,000.00	\$42,000.00	\$168,000.00	\$34,000.00	\$136,000.00	\$57,395.00	\$229,580.00
35	In-Vault Access Manhole with Combination Air Release Valve Assembly (as revised in Addendum 2)	EACH	1			\$50,000.00	\$50,000.00	\$100,000.00	\$100,000.00	\$60,000.00	\$60,000.00	\$65,000.00	\$65,000.00	\$35,000.00	\$35,000.00	\$75,000.00	\$75,000.00	\$79,000.00	\$79,000.00	\$70,000.00	\$70,000.00	\$124,849.00	\$124,849.00
36	Coyote Creek Concrete Stilling Well Structure (as revised in Addendum 2)	LUMP SUM	1			\$325,000.00	\$325,000.00	\$130,00															