February 10, 2016

ADDENDUM NO. 2
TO THE REQUEST FOR QUALIFICATIONS FOR PROGRESSIVE DESIGN-BUILD SERVICES
FOR PURIFIED WATER PIPELINE PROJECT

Project No. 91384001

Notice is hereby given that the following revisions, additions, and/or deletions are hereby made of, and incorporated into, the Request for Qualifications (RFQ) for Progressive Design-Build Services for Purified Water Pipeline Project (PROJECT).

Attachment D Scoring Matrix

ADD the following row to the table “Scoring Matrix” on page 46 under “Financial Capability (Part VII)” after the row that reads “Option 3- DE as GC and PEF”:

<table>
<thead>
<tr>
<th>Option 4—</th>
<th>Project Guarantor (per Attachment E Part VII.C)</th>
<th>50</th>
</tr>
</thead>
</table>

Attachment D Scoring Matrix

REPLACE the sentence in Table “Scoring Guidelines for Part V-DB Entity and DB Team Experience” on page 47 that reads “If the answer to any of the items 1,2, and 3 is “Yes”, the reference project will not …” with “If the answer to any of the items 1,2, and 3 is “No”, the reference project will not …”

Attachment E Part VII.B.

REPLACE Item 3 that reads “A copy of the DB Entity’s, General Contractor’s, and Principal Engineering Firm’s most recent audited financial statements …” in its entirety with the following Item:

“3. A copy of the DB Entity’s, General Contractor’s, and Principal Engineering Firm’s most recent audited financial statements for the past three (3) fiscal years (U.S. GAAP or
IFRS basis), including the balance sheet, income statement, statement of cash flows, and notes to the financial statements. If neither of these standards is used, a letter must be provided from a certified public accountant discussing the areas of the financial statement that would be affected by a conversion to U.S. GAAP or IFRS.”

Attachment E Part VII.B.

**REPLACE** Item 4 that reads “Complete the attached Financial Capability …” in its entirety with the following Item:

“4. A filled-in hardcopy and electronic copy of the Financial Capability Evaluation Template for each Reporting Entity identified in Part VII.A.”

**GENERAL QUESTIONS AND RESPONSES**

**QUESTION 1:**

In RFQ section 2.4, it states that the District is planning to prepare the EIR in accordance with CEQA and is retaining a consultant to support preparation and compliance documentation for the EIR and NEPA requirements; however, in RFQ section 3.1 the fourth bullet identifies technical studies and data for CEQA and/or NEPA as a general scope item for the design-build entity. Please clarify responsibility for these environmental components of this project.

**RESPONSE 1:**

The District’s intent is for the Design-Builder to perform technical studies and collect relevant data during the Project design phase. The District’s environmental consultant will utilize these data and studies to evaluate the proposed Project’s potential environmental impacts and recommend mitigation measures to address such potential environmental impacts. The District may have the Design-Builder perform technical studies and data collection as part of basic design services or as optional or supplemental services.

**QUESTION 2:**

Please confirm that the experience of affiliated companies can be included for the purposes of meeting the Entity and Team experience requirements as described in Part III of the DB RFQ’s and Appendix 2 of the P3 RFQ?

**RESPONSE 2:**

With regard to this RFQ, this question is not specific and therefore cannot be responded to at this time, since Attachment E Part III includes several questions about minimum requirements for members of the proposed Design-Build Team. Please clarify and resubmit your question referencing specific items of Part III. Your attention is directed to Response 3 regarding disqualification for not meeting minimum experience requirements.

**QUESTION 3:**

Please remove the disqualification provision if “no” is checked on items 15 and 16 of Part III of the DB RFQ's.
RESPONSE 3:

Attachment E Part III items 15 and 16 remain unchanged.

THIS ADDENDUM NO. 2, WHICH CONTAINS 3 PAGES, IS ATTACHED TO AND IS A PART OF THE RFQ FOR PROGRESSIVE DESIGN-BUILD SERVICES FOR THIS PROJECT.

Katherine Oven, P.E.
Deputy Operating Officer
Water Utility Capital Division

Date: 2/10/2016